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DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 132 KV SWITCHYARD
EQUIPMENT AND 33 KV INDOOR & SWITCHYARD EQUIPMENT AND ALLIED WORKS ON
TURNKEY BASIS, RELATED TO THE CONSTRUCTION OF 132/33 KV GAS INSULATED SUB-
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Bid Forms
Annexures
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Section I - NOTICE INVITING TENDER

West Bengal State Electricity Transmission Company Limited

(A Govt. of West Bengal Enterprise)
Office of the Chief Engineer (O&M)-I

ABRIDGED NOTICE INVITING e-TENDER
For

DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 132 KV
SWITCHYARD EQUIPMENT AND 33 KV INDOOR & SWITCHYARD
EQUIPMENT AND ALLIED WORKS ON TURNKEY BASIS, RELATED TO THE
CONSTRUCTION OF 132/33 KV GAS INSULATED SUB-STATION WITHIN THE
PREMISES OF EXISTING SALT LAKE 132 KV AIS SUB-STATION UNDER SALT
LAKE AREA OFFICE.

[Domestic Competitive Bidding]

NIT No.: CE(O&M)-I/SALTLAKE/2026-27/04 Dated 27.08.2026

West Bengal State Electricity Transmission Company Limited (WBSETCL) invites bids
from the eligible bidders on ‘Turn-key Basis’ through Domestic Competitive Bidding for
design, engineering, civil construction, supply & delivery, erection, testing and
commissioning including transportation & insurance, storage in respect of “DESIGN,
SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 132 KV SWITCHYARD
EQUIPMENT AND 33 KV INDOOR & SWITCHYARD EQUIPMENT AND ALLIED
WORKS ON TURNKEY BASIS, RELATED TO THE CONSTRUCTION OF 132/33 KV
GAS INSULATED SUB-STATION WITHIN THE PREMISES OF EXISTING SALT
LAKE 132 KV AIS SUB-STATION UNDER SALT LAKE AREA OFFICE” as defined in
the bid document against NIT No.: CE(O&M)-I/SALTLAKE/2026-27/04 Dated 27.08.2026

Interested bidders may obtain bidding documents by registering themselves to the e-tendering
portal (https://wbtenders.gov.in) with the help of Digital Signature Certificate and thereby
downloading from 27.08.2026, 06:00 P.M. and shall be submitted up to 03.00 P.M. on
25.09.2026.

Detailed NIT is also available on WBSETCL website (www.wbsetcl.in) and can be
downloaded from the website for bidders’ information only.

WBSETCL intends to finance this project.

The Hard copy of Statutory Documents (POA, Affidavit, UTR for online submission of BG
for EMD and EMD for offline EMD submission) should be submitted physically to the
Office of Chief Engineer (O&M)-I, ‘D’ Block, 10" Floor, WBSETCL, Bidyut Bhawan on or
before 28.09.2026 up to 3.00 P.M.



https://wbtenders.gov.in/

DETAILED NOTICE INVITING TENDER

WEST BENGAL STATE ELECTRICITY TRANSMISSION COMPANY LIMITED
(A Govt of West Bengal Enterprise)
CHIEF ENGINEER (O&M)-I, VIDYUT BHAVAN
NOTICE INVITING e-TENDER
For

DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 132 KV
SWITCHYARD EQUIPMENT AND 33 KV INDOOR & SWITCHYARD
EQUIPMENT AND ALLIED WORKS ON TURNKEY BASIS, RELATED TO THE
CONSTRUCTION OF 132/33 KV GAS INSULATED SUB-STATION WITHIN THE
PREMISES OF EXISTING SALT LAKE 132 KV AIS SUB-STATION UNDER SALT
LAKE AREA OFFICE.

[Domestic Competitive Bidding]

NIT No.: CE(O&M)-I/SALTLAKE/2026-27/04 Dated 27.08.2026

West Bengal State Electricity Transmission Company Limited (WBSETCL) invites
bids from the eligible bidders on ‘Turn-key Basis’ through Domestic Competitive
Bidding for design, engineering, civil construction, supply & delivery, erection, testing
and commissioning including transportation & insurance, storage in respect of
“DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 132 KV
SWITCHYARD EQUIPMENT AND 33 KV INDOOR & SWITCHYARD
EQUIPMENT AND ALLIED WORKS ON TURNKEY BASIS, RELATED TO THE
CONSTRUCTION OF 132/33 KV GAS INSULATED SUB-STATION WITHIN THE
PREMISES OF EXISTING SALT LAKE 132 KV AIS SUB-STATION UNDER SALT
LAKE AREA OFFICE” as defined in the bid document against NIT No.: CE(O&M)-
I/SALTLAKE/2026-27/04 Dated 27.08.2026

SCOPE OF WORK:
The brief scope of work is as under:
The work covered under this tender shall be but not limited to the following: -

i. Preparation of Sub-station layouts for the portion covered in NIT including adjacent
areas, detailed engineering, supply & delivery of all necessary Sub-station’s
structures including equipment structures, associated indoor/outdoor equipment/
EHV cables conforming to technical specification and as per Schedule, civil
foundations, etc. as applicable as furnished in the Bid document and other civil
works etc.




Erection in all respects including all indoor & outdoor equipment, conforming to
technical specification and as per Schedule, laying of UG XLPE/Fibre optic
Communication cable, termination, integration with the existing system, etc.

iii. Testing, commissioning and handing over of the work in all respects as per
technical specification of WBSETCL.

Dismantling of switchyard equipment, structure, fencing etc. wherever necessary
and handing over to WBSETCL’s Store.

Mending Good damages to the switchyard & construction areas with removal of all
debris etc as required.

However, detail scope of work shall be given by the schedule of works.

Interested eligible bidders may obtain further information on the bidding documents
from the Office of the Chief Engineer (O&M)-1, WBSETCL at the address given
below: -

Vidyut Bhavan, 10" Floor,

‘D’ Block,

Salt Lake, Block DJ,

Sector 11, Kolkata-91.

WBSETCL intends to finance this project.

Detailed Specification, scope of supply and terms and conditions of supply are given in
the bidding documents, which are available at the online e-tendering portal
https://wbtenders.gov.in/ or https://etender.wb.nic.in/ as per the following schedule:

Sl Particulars Date & Time
No.

1 Bidding document No. CE(O&M)-I/SALTLAKE/2026-
27/04 Dated 27.08.2026

Date of uploading of N.LT. & other | 27.08.2026 at 05:00 P.M.
Documents (Online) (Publishing Date)

Documents download/sell start date (Online) | 27.08.2026 from 06:00 P.M.

Start date of hard copy submission of | 27.08.2026 from 06:00 P.M.
clarification/ pre-bid queries/ proposed
modifications/ additional information (if
any)

Closing date of hard copy submission of | 07.09.2026 up to 01:30 P.M.
clarification/ pre-bid queries/ proposed
modifications/ additional information (if

any)
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Pre-bid meeting to be held at Office of the | 07.09.2026 at 02:30 P.M.
Chief Engineer (O&M)-1, 10" Floor, ‘D’-
Block, Bidyut Bhawan.

Bid submission start date (Online) 09.09.2026 from 06:00 P.M.

Bid Submission closing (Online) 25.09.2026 up to 03:00 P.M.

Last Date of submission of original copies | 28.09.2026 up to 03:00 P.M.
for the Earnest Money Deposit/ legally
enforceable documents as mentioned in
General guidelines for e-tendering in the
form of Bank Guarantee. (Offline)

Bid opening date for Technical Proposals | 29.09.2026 from 03:00 P.M.
(Online)

Date of uploading list for Technically | Will be uploaded after completion of
Qualified Bidder(online) the techno-commercial evaluation.

Date for opening of Financial Proposal | Will be published in due course.
(Online)

Reverse Auction Date This is e-tender followed by e-
Reverse  Auction (Tender-cum-
Reverse Auction) through H1
elimination process.

Dates for e-Reverse Auction will be
intimated later after evaluation of

financial proposal.

Cost of Bidding Document (Inclusive of | NIL
18% GST)

Bid Security / Earnest Money Deposit Rs. 15.00 Lakh (Rupees Fifteen
Lakh)

Completion Time 12 (Twelve) months from the date
of placement of LoA.

A complete set of bidding documents may be downloaded by any interested bidder.
Downloading the bidding documents shall not automatically construe that the bidder
fulfils the Qualifying Requirements which shall be determined during bid evaluation
based on data/documents uploaded by the bidder.

All bids must be accompanied by bid security for an amount of Rs. 15.00 Lakh (Rupees
Fifteen Lakh). Non submission of the acceptable bid security as prescribed cost in
bidding documents, bids shall be considered as non-responsive.

6.1 Details guidelines herein under for submission of Bid Security / EMD:




a. A bidder desirous of taking part in a tender invited by Offices of WBSETCL shall
login to the e-Procurement portal of Government of West Bengal
https://wbtenders.gov.in/ using his login Id and password.

b. The bidder shall select the tender to bid and initiate payment of EMD. Following
payment options are available for paying EMD amount through online mode:

i. Net-banking through Payment Gateway.

ii. Submission of EMD through BG: For submission of EMD in the form of BG,
bidders will have to opt for EMD Exemption in e-tender portal and upload
scanned copy of BG along with requisite testimonials for proportional EMD in the
EMD exemption document upload section.

EMD in the form of Bank Guarantee for an amount of Rs. 15.00 Lakh (Rupees
Fifteen Lakh) shall remain valid for a period of 240 days from the date of
opening of Technical Bids with a claim period of another 90 days thereafter.
Bidders must submit the Bid Security physically within the stipulated date as
above at the office of the Chief Engineer (O&M)-I, 10" Floor, D-Block, Bidyut
Bhawan and also to be documented along with the bid and submitted online. Non-
submission of the acceptable bid security, in a sealed cover or submission of bid
security of inadequate value shall be rejected by the WBSETCL and in such cases
bids shall be considered as non-responsive.

For preparation of BG the Bank details of WBSETCL is given below:

Name of the Bank STATE BANK OF INDIA

Address of the Bank Industrial Finance Branch, Kolkata,
4" & 5 Floor, Jeevan Deep Building,
1, Middleton Street, Kolkata -700071
West Bengal.

Account No. 41456850307
IFS Code SBIN0001936

¢c. EMD amount can be paid either in online mode or submitted through Bank Guarantee
(BG) in full. Partial payment through online mode and remaining submission
through BG is not allowed.

d. General Instructions for Online Payment:

i.  The bidder will have to mandatorily pay through Net-banking facility once Net-
banking mode is opted for payment.

Only a single value can be entered as EMD amount in e-tender portal for each
tender. However, in case tender has fixed EMD on line item (multiple items)

9
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basis, then, for the cases when actual EMD value calculated as per NIT by the
bidder is less than the one mentioned in e-tender portal, bidders shall mandatorily
opt for Exemption for payment of actual EMD amount and upload the requisite
testimonials for proportional EMD and its proportional amount is to be paid in the
form of BG / Online mode.

iii. The bank account used for payment of EMD by the bidders shall be maintained
operative until the completion of tendering process. All refunds will be made
mandatorily to the Bank A/c from which the payment of EMD has been initiated.

Refund/Settlement of EMD Amount:

I.  For unsuccessful bidders, EMD amount submitted against the tender shall be
refunded automatically, through an automated process, by NIC portal on receipt
of updated status of any bid.

For successful bid(s), EMD will be refunded from WBSETCL authority after
completion of tendering process and following due procedures.

iii. The bank account used for payment of EMD by the bidders shall be maintained
operative until the completion of tendering process. All refunds will be made
mandatorily to the Bank A/c from which the payment of EMD has been initiated.

For any queries related to payments and refunds, bidders will have to
communicate with ICICI Customer Support, viz, 9836547326/ 8017094744 since
payment gateway facility used by E-tender portal is maintained by ICICI.

NB: It is stated herein that presently, Nodal Bank nominated by the Govt. of West
Bengal is ICICI Bank Ltd. in the NIC Portal. However, the Bank may change based
upon change of nomination by the Govt. of West Bengal from time to time.

Qualifying Requirement for bidders:

The following criteria are specified below regarding the Bidder’s Technical Experience
and Financial Position as demonstrated by the Bidder’s responses in the corresponding
Bid Schedules. The purchaser may assess the capacity and capability of the bidder to
successfully execute the scope of work covered under the package within the stipulated
completion period In addition to the requirements stipulated under Section-ll,
Instruction to Bidders (ITB), the following shall also apply:

The Bidder must have to meet the following conditions:
Financial Capability:

e The Average Annual Turnover (AAT) of the Bidder for the last 03(three)
financial years for which the audited accounts are available shall not be less than
Rs.2722.44 Lakh.




Net worth at the end of last financial year shall not be less than Rs.453.74 Lakh.

Bidder shall have Liquid Asset (L.A.) and/ or evidence of access to or
availability of credit facilities of equivalent amount not less than Rs.453.74
Lakh.

B. Technical Capability and Experience:

ELECTRICAL:

The bidder must have successfully supplied, erected, tested and commissioned or
the bidder must have successfully supplied and supervised erection, testing and
commissioning of a 33 kV or higher class complete sub-station or at least
02(two) nos. of bays (33 KV or Higher Voltage Class) at a sub-station (either
AIS or GIS) in India during last 10 (ten) years on the date of NIT which must be
in successful operation for at least one year on the date of NIT.

The bidder must have successfully supplied, erected, tested and commissioned or
the bidder must have successfully supplied and supervised erection, testing and
commissioning of transmission/distribution lines/feeders of 33 kV (UG) or
higher voltage in a maximum of two turnkey contracts having installation of at
least 1 km in each of the two contracts or in a single turnkey contract in the last
10 (ten) years from the date of NIT which must be in successful operation for at
least one year on the date of NIT.

The bidder should submit client’s certificate in support of satisfactory operation
of rated kV or above kV class air insulated/gas insulated sub-station/bays/line
meeting the criteria mentioned above.

C. Personnel Capability:

The bidder must have full-fledged set up for executing similar projects in power
utility. Details of execution set up to be deployed by the bidder shall be furnished
in their offer.

Project Management team shall be headed by a Project Manager who shall have
at least 02(two) years’ experience in execution of such contract of comparable
nature. He shall be stationed at work site.

D. Others reguirement:

Bids may be submitted by a Registered Company that on its own meets (JV
Credential shall not be accepted) all the qualifications, experience and
requirements set forth in bidding document. Bidder shall also satisfy the
following conditions:

They shall possess a wvalid electrical contractor’s license issued under the
Act.




All equipment offered for this tender shall be Type Tested and they should
procure the equipment /materials from approved maker’s list of WBSETCL.

The "Must Conditions™ to be met by the bidder have been further elaborated in
the NIT. Bidders shall upload scanned copies of valid and authenticated
documentation in support of his capability/experience/requirement and
qualification.

Completion period for the project is 12(Twelve) months from the date of placement of
LoA.

The tender consist of 02 (Two) Price Schedules, 01 (One) price schedule is relating to
Supply of equipment and materials etc. and 01(one) price schedule is related to
corresponding erection of materials/ equipment and civil works at the said location.
Bidders are advised to offer their prices for all the schedules. In case any of the price
schedules is left blank it will be considered that the bidder shall execute the total work as
per total price offered for the other price schedules taken together.

WBSETCL reserves the right to accept or reject any bid partly or fully or cancel the
bidding without assigning any reasons thereof and in such case no bidder/ intending
bidder shall have any claim arising out of such action.

. The bidder may be mailed their Pre-Bid quarries to the following E-mail within the
scheduled date as mentioned above.

. Technical Specification: - All the Technical Specifications are available at the website
of WBSETCL i.e. www.wbsetcl.in. The Bidders are requested to download the same
from the aforesaid website and the same should be followed.

. Approved Maker’s List of WBSETCL: - Approved Maker’s List of WBSETCL is
available at the website of WBSETCL i.e. www.whbsetcl.in. The Bidders are requested to
download the same from the aforesaid website and the same should be followed.

Drawings of different Structures & Foundations: - Drawings of different Structures
& Foundations are available at the website of WBSETCL i.e. www.wbsetcl.in. The
Bidders are requested to download the same from the aforesaid website, but the same is
for Tender purpose only.

. The quantity as shown in the BOQ is a tentative one. The same may vary during
actual execution and the payment will be made as per actual execution.

. ADDRESS FOR COMMUNICATION:

The Chief Engineer (O&M)-I,

West Bengal State Electricity Transmission Company Limited,
10" Floor, ‘D’ Block, Bidyut Bhavan,

Block - DJ, Sector - 11, Salt Lake City, Kolkata -700091.

Fax : 91-33-2359-1901

Telephone : 91-33-2359-1901




E-mail : cetrl955@gmail.com
Website : www.whsetcl.in

GENERAL GUIDANCE FOR E-TENDERING:

Instructions / Guidelines for electronic submission of the tenders have been
annexed for assisting the contractors to participate in e-Tendering.

Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be
enrolled & registered with the Government e-Procurement System, through logging
on to https://etender.wb.nic.in/ or https://wbtenders.gov.in. The contractor is to click
on the link for e-Tendering site as given on the web portal.

Digital Signature certificate (DSC):

Each contractor is required to obtain a Class-1l or Class-111 Digital Signature
Certificate (DSC) for submission of tenders from the approved service provider of the
National Informatics Centre (NIC) on payment of requisite amount. Details are

available at the Web Site stated in Clause A.1l. above. DSC is given as a USB e-
Token.

Collection of Tender Documents:

The contractor can search & download N.1.T. & Tender Document(s) electronically
from computer once he logs on to the website mentioned in Clause A.l. using the
Digital Signature Certificate. This is the only mode of collection of Tender
Documents.

Submission of Tenders:

Tenders are to be submitted through online to the website stated in Clause A.1. in two
folders at a time for each work, one in Technical Proposal & the other is Financial
Proposal before the prescribed date &time using the Digital Signature Certificate
(DSC). The documents are to be uploaded virus scanned copy duly Digitally Signed.
The documents will get encrypted (transformed into non readable formats).

Submission of one set of Hard copy:

e Bidders must submit the “Cost of Bidding document (original) & Bid
Security (ORIGINAL + 2 COPIES)” together in one sealed envelope.
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Original Power of Attorney, Original Affidavit regarding Eligibility along
with Appendix-1, Original Joint deed of undertaking and legally enforceable
document (if any) must be submitted in a separate sealed envelope clearly
stating the contents of these envelope.

These two separate sealed envelopes must again be enclosed in one sealed
envelope clearly stating the package name and its contents.

N.B. Bidders are required to submit only the above-mentioned documents in
original in hard copy and no other documents shall be submitted.
Submission of any other document shall not be accepted. Bidders are not
required to submit any hard copy of the Technical bid/Price/Financial Bid
(BOQ) also.

B.1 Technical Proposal:

The Technical proposal should contain scanned copies of the following in two covers
(folders).

B.1.1 Technical Packet Cover containing the following documents:

b) Demand-Draft/ Bankers—-Chegue/Bank Guarantee towards Bid Security (EMD) as
prescribed in the N.L.T.

c) Scanned copy of the forms/formats under Section VII A(provided separately) of the
Tender Document duly filled up and uploaded comprising of the following:

1.
2.
3.
4.
5.
6.
7.
8.
9.

Bid Form (withour Price)

Power of Attorney in favour of Signatory of the Bid
Quialification Criteria

Litigation History

Affidavit regarding eligibilityalong with Appendix
Technical compliance Form

Details of Sub-contractor of all items of supply

List of Erection Tools and Equipments

Details of bought-out items to be directly despatched by Sub-contractors to
site

Quality Assurance Programme

Milestone schedule for key activities




12. Transformer/ Reactor Loss Figures (if applicable).
13. Declaration: (i) Unconditional Acceptance of Tendered Price schedule
(it) Approved Makers List of WBSETCL.

The rate shall be quoted in the B.O.Q. only. Quoted rate will be encrypted in the B.O.Q.
under Financial Bid. In case quoting of rate anywhere else in the Bid document shall be
liable for rejection of the bid summarily.

B.1.2. Other Important Document Cover containing the following documents:

a. Financial Documents:
Q) Registration Certificate (Form GST REG - 06) issued under Goods and
Services Tax Laws (a copy of certificate of registration to be enclosed)
(i)  TAN (a copy of certificate to be enclosed)
(ili)  PAN (a copy of certificate to be enclosed)
(iv)  PF Account No. (a copy of certificate to be enclosed)

Registration Certificate under Company Act. (if any).

Registered Deed of partnership Firm / Article of Association & Memorandum.

Tax Audited Report along with Balance Sheet & Profit & Loss A/c. for the last 5 (five)
years (year just preceding the current Financial Year will be considered as year — I).

List of machineries possessed by own / arranged through lease hold agreement along with
authenticated copy of invoice, challan & wayhill.

List of Technical staffs along with structure & organization.

Similar nature of work done & completion certificate which is applicable for eligibility in
this tender.

Viz. List of Work order references with execution status of similar Works in the past;
Copies of Un-priced Work Orders/Letters of Award and corresponding delivery Challans
| Stores Receipt Vouchers/Excise Duty Invoice, Client’s Certificate, etc., i.e. proof of
execution of Purchase Order/ Works;

N.B.: Failure of submission of any of the above-mentioned documents as stated
above will render the bidder liable to be rejected for both Technical Packet & Other
Important Document Cover.

. THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS
SHOULD BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click
the tab “Other Important Document’ to send the selected documents to Other Important
Document folder.




Next Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to
upload the Technical Documents.

My Document Format of West Bengal State Electricity Transmission Company Ltd:

S| | Category Name Sub Category Details Remarks
No Description

A | CERTIFICATES | CERTIFICATES (i).Goods and Services Tax
registration No (a copy of
certificate of registration to be
enclosed)

(ii). TAN No:(a copy of certificate
to be enclosed)

(iii).PAN No(a copy of certificate
to be enclosed)

(iv) PF Account No (a copy of
certificate to be enclosed)

COMPANY COMPANY INCORPORATION

DETAILS DETAILS 1 CERTIFICATE, MEMORANDUM
OF ASSCIATION/ARTICLE OF
ASSOCIATION, TRADE LICENCE.

CREDENTIAL CREDENTIAL 1 SIMILAR NATURE OF WORK
DONE & COMPLETION
CERTIFICATE WHICH IS
APPLICABLE FOR ELIGIBILITY
IN THIS TENDER (to meet the
QR).

List of Work order/Letters of
Award references with execution
status of similar purchases/
Works in the past; Copies of Un-
priced Work Orders/Letters of
Award.

In the CREDENTIAL 2 folder,
Bidders must submit the
corresponding delivery Challans /
Stores Receipt Vouchers/ Tax




CREDENTIAL 2

Invoice, Client’s Certificate for
Completion/ Performance etc.,
i.e. proof of execution of
Purchase  Order/Work  Order/
Works/Letters of Award

EQUIPMENT

MACHINERIES 1

MACHINERIES 2

MACHINERIES 3

MACHINERIES 4

MACHINERIES 5

LABORATORY

1. AUTHENTICATEDCOPY OF
TAX INVOICE, CHALLAN
&E-WAYBILL (MACHINERY).

2. AUTHENTICATED COPY OF
TAX INVOICE, CHALLAN

(LABORATORY).

Bidders to
submit
documents
in support
of Form 9 —
List of
erection
tools and
equipment
of Section
VIl A -Bid
Form)

FINANCIAL
INFO

WORK IN HAND

Documents
in support
of Form
4E: Present
Order Book
position of
Section VII
A -Bid
Form)

PAYMENT
CERTIFICATE 1

PAYMENT
CERTIFICATE 2

ONLYPAYMENT  CERTIFIACTE
NOT THE TDS CERTIFICATE.

BANKER’S CERTIFICATE,
SOLVENCY CERTIFICATE AND
OTHER RELEVANT
DOCUMENTS.

P/L AND
BALANCE SHEET
2023-2024

PROFIT & LOSS AND BALANCE
SHEET (WITH ANNEXURE AND
3CD FORM IN CASE OF TAX
AUDIT)

P/L AND
BALANCE SHEET
2022-2023

PROFIT & LOSS AND BALANCE
SHEET (WITH ANNEXURE AND
3CD FORM IN CASE OF TAX
AUDIT)




P/L AND
BALANCE SHEET
2021-2022

PROFIT & LOSS AND BALANCE
SHEET (WITH ANNEXURE AND
3CD FORM IN CASE OF TAX
AUDIT)

P/L AND
BALANCE SHEET
2020-2021

PROFIT & LOSS AND BALANCE
SHEET (WITH ANNEXURE AND
3CD FORM IN CASE OF TAX
AUDIT)

P/L AND
BALANCE SHEET
2019-2020

PROFIT & LOSS AND BALANCE
SHEET (WITH ANNEXURE AND
3CD FORM IN CASE OF TAX
AUDIT)

MANPOWER

TECHNICAL
PERSONNEL

LIST OF TECHNICAL STAFFS
ALONG WITH STRUCTURE &
ORGANIZATION (AS PER NIT).

TECHNICAL
PERSONNEL ON
CONTRACT

LIST OF TECHNICAL STAFFS
ALONG WITH STRUCTURE &
ORGANIZATION (AS PER NIT).

Documents
in support
of Form

4F: Present
Order Book
position of
Section VII
A -Bid
Form)

NOTE: BLACK & WHITE SCN
MULTIPAGE SCAN

DPI MAX 200-300
D. Tender Evaluation Committee (TEC) — Duly constituted Tender Evaluation

Committee of WBSETCL
E. Opening & evaluation of tender:

F. Opening of Technical Proposal:
Technical proposals will be opened by the Tender Evaluation Committee electronically from
the website using their Digital Signature Certificate (DSC).

G. Intending bidders may remain present if they so desire.

H. Cover (folder) for Statutory Documents will be opened first and if found in order, cover
(folder) for Non-Statutory Documents will be opened. If there is any deficiency in the
Statutory Documents the tender will summarily be rejected.

I. Decrypted (transformed into readable formats) documents of the non-statutory cover will
be downloaded & handed over to the Tender Evaluation Committee.

J.  Summary list of technically qualified bidders will be uploaded online.




K. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary list of
eligible bidders will be considered and uploaded in the web portals.

L. During evaluation the committee may summon of the bidders& seek clarification /
information or additional documents or original hard copy of any of the documents already
submitted & if these are not produced within the stipulated time frame, their proposals will be
liable for rejection.

M. Financial Proposal

1. The financial proposal should contain the following documents in one cover (folder) i.e.
Bill of Quantities (BOQ). The Bidder is to quote the rate online through computer in the
space marked for quoting rate in the BOQ.

2. Only downloaded copies of the above documents are to be uploaded virus scanned &
Digitally Signed by the contractor.

a. Financial capacity of a bidder will be judged on the basis of information furnished in
Section - B.

b. Penalty for suppression / distortion of facts:

N. If any bidder fails to produce the original hard copies of the documents like Completion
Certificates and any other documents on demand of the Tender Evaluation Committee within
a specified time frame or if any deviation is detected in the hard copies from the uploaded soft
copies, it may be treated as submission of false documents by the bidder and action may be
referred to the appropriate authority for prosecution as per relevant IT Act.

O. Rejection of Bid:

Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes
and reject all Bids at any time prior to the award of Contract without thereby incurring any
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the ground for Employer’s action.

P. Award of Contract
The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting
Authority through acceptance letter / Letter of Acceptance.

The notification of award will constitute the formation of the Contract.

The Agreement in format provided in Section VI1I-B will incorporate all agreements between
the Tender Accepting Authority and the successful bidder. All the tender documents
including N.L.T. & B.O.Q. will be the part of the contract documents. After receipt of Letter
of Acceptance, the successful bidder shall have to submit requisite copies of contract
documents.




ITB. 3.
ITB.3.1.

ITB.3.1.1.

Chief Engineer (O&M)-I
West Bengal State Electricity Transmission Company Ltd.

Section Il - INSTRUCTION TO BIDDERS
A. Introduction

Source of Funds

West Bengal State Electricity Transmission Company Limited (hereinafter
referred to as WBSETCL or “Purchaser”) intends to finance the procurement
covered under these bidding documents from the source as mentioned in Bid
Data Sheet (BDS).

Brief Scope of work

The scope of work shall be on the basis of single source responsibility,
completely covering all the Equipment/Material specified under the Technical
Specifications. It will include the following:

Detailed design of the Equipment/ Materials.

. Complete manufacture including shop testing.

Providing engineering drawing, data, operational manual, etc for the
Purchaser’s approval.

. Packing, forwarding, transportation and insurance of Equipment/ Material

from the manufacturer’s works to the Site.

Receipt, storage, preservation, insurance and conservation of Equipment/
Material at the Site.

Reliability tests, performance and guarantee tests, wherever applicable, on
completion of commissioning.

Erection, testing, commissioning and insurance of all the Equipments/
Materials.

Qualifying Requirements

The bidder shall provide evidence that he

is @ manufacturer/ supplier/ turnkey Contractor, who regularly manufactures/
supplies/ undertakes installation and commissioning of the Equipment/
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ITB.3.1.2.

ITB.3.1.3.

ITB.3.1.4.

ITB.3.1.5.

Materials of the type specified and/or undertakes the type of work specified
and has adequate technical knowledge and relevant experience for the works
covered in the bidding documents;

—>Any Bidder from a country which shares a land border with India will be
eligible to bid only if the Bidder is registered with the Competent Authority as
per order no. F.N0.6/18/2019-PPD (Order Public Procurement no.1) dated
23/07/2020 and F.N0.6/18/2019-PPD (Order Public Procurement no.2) dated
23/07/2020, issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of India (DoE Order).
Registration should be valid at the time of submission of bids and at the time
of placement of Letter of Award. However, the aforesaid condition for
registration of Bidders from countries (even if sharing land border with
India) shall not be applicable to Bidders from such countries to which
Government of India has extended lines of credit or in which Government of
India is engaged in development projects.

Has adequate financial capability to meet the financial obligations in relation
to the Works covered in the bidding documents [The Bidders should submit
one (1) copy of their Profit & Loss account and Balance sheet for the last five
(5) years]

has adequate design, manufacturing and/or fabrication capability and capacity
available to perform the work properly and expeditiously within the time
period specified. The evidence shall specifically cover, with written details, the
installed manufacturing and/or fabrication capacities and present commitments
(excluding those anticipated under these bidding documents). If the present
commitments are such that the installed capacity results in an inadequacy of
manufacturing and/or fabrication capacities to meet the requirements
appropriate to the works covered in his bid, then the details of alternative
arrangements to be organised by the bidder and/or his collaborator/associate
for this purpose and which shall meet the Purchaser’s approval, shall also be
furnished

has an adequate project management organisation covering the areas related to
engineering of Equipment/Materials, interface engineering, procurement of
equipment and the necessary field services required for successful
construction, testing and commissioning of all the Works covered in the scope
of work for this project and as required by the bidding documents

has established quality assurance systems and organisation designed to achieve
high levels of system reliability, both during his manufacturing and/or
fabrication and field installation activities

In addition to the requirements stipulated above, the bidder should also submit
an affidavit as per Form: 6 of Section VIIA and meet the qualifying
requirements stipulated in BDS.

Joint Venture bids will not be permitted.




ITB.3.5.1.

ITB.3.5.2.

ITB.3.5.3.

In case bidder is permitted in the BDS to offer to supply and/or install
Equipment/ Materials under the Contract that the bidder did not manufacture
or otherwise produce and/or install, the bidder shall (i) have the financial and
other capabilities necessary to perform the Contract; (ii) have been duly
authorised by the manufacturer or producer of the related Equipment/
Materials to supply and/or install that item in India; (iii) be responsible for
ensuring that the manufacturer or producer of the related item meets the
minimum criteria listed for that item.

The bidder shall furnish, as part of his techno-commercial bid, documents
establishing the bidder's qualifications to perform the Contract to the
satisfaction of the Purchaser. All documents required to establish bidder's
Financial and Technical capability must be submitted as part of techno-
commercial bid. In particular the following documents, as applicable need to
be submitted by the bidder.

List of purchase order references with execution status of similar purchases/
Works in the past;

Copies of Un priced Purchase Orders and corresponding delivery Challans /
Stores Receipt Vouchers/-Tax Invoice, Client’s Certificate, etc., i.e. proof of
execution of Purchase Order/ Works

Self-certification for confirmation of availability of in-house inspection/
testing facilities or access through other agencies for performing inspection/
testing

Notwithstanding anything stated herein, WBSETCL reserves the right to
inquire and review the bidder's capability and capacity to perform the work at
the time of evaluation

Responsibility of bidders

WBSETCL will not assume any responsibility regarding information gathered,
interpretations or conclusions made by the bidder or regarding information,
interpretations or deductions the bidder may derive from the data furnished by
WBSETCL. Verbal agreement or conversation with any officer, employee of
WBSETCL either before or after the submission of bid shall not affect or
modify any of the terms or obligations contained herein.

It shall be the sole responsibility of bidders to determine and to satisfy
themselves by such means as they consider necessary or desirable as to all
matters pertaining to this bidding process including in particular all factors that
may affect the cost, duration and execution of the Works.

It must be understood and agreed by the bidders that factors which may affect
the cost, duration and execution of the Works have properly been investigated
and considered while submitting the bid. Claims whatsoever including those
for financial adjustment in the price of the Contract awarded in accordance
with these bidding documents will not be entertained by the Purchaser. Neither
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any change in time schedule of Contract nor any financial adjustments arising
thereof shall be permitted by the Purchaser, which are based on the lack of
investigation or its effect on the cost of the Contract to the bidder.

Cost of bidding

The bidder shall bear all costs associated with the preparation and submission
of his bid and WBSETCL in no case shall be responsible or liable for these
costs, regardless of the conduct or outcome of the bidding process.

B. The Bidding Documents

Contents of bidding documents

The scope of work, bidding procedures, Contract terms and conditions and
technical specifications are prescribed in the bidding documents. The set of
bidding documents issued for the purpose of bidding includes the sections
stated below together with any addendum/amendment to be issued in
accordance with ITB. 10

Section | : | Notice Inviting Tender

Section Il : | Instructions To Bidders

Section 11 : | Bid Data Sheet (BDS)

Section IV . | General Conditions of Contract

Section V . | Special Conditions of Contract

Section . | Bid Form & Price Schedules & Attachments
VIIA

Bid Form & Price Schedules

Bid Security Form- Bank Guarantee

Power of Attorney

Financial details of bidder

Details of financial capability status

Details of design, engineering,
manufacturing and testing capabilities

Past performance data

Present order book position

Curriculum Vitae of Key Personnel

Litigation History

along with Appendix-1

Affidavit regarding eligibility of bidders




Technical Compliance Form

Details of Sub-contractors of major items
of supply

List of erection tools and equipment

Details of bought-out items to be directly
despatched by Sub-contractors to Site

11

Quality Assurance Program

12

Milestone schedule for key activities

13

Additional Information form (if any)

14

Proposed Modification form (if any)

Section
VIIB

Annexure

1.

Contract Agreement

2a

Letter of Award for Supply of Equipment/
Materials

Letter of Award for Installation of
Equipment/ Materials — Electrical and
Civil (Second Contract)

Bank Guarantee for Contract Performance

Bank Guarantee for interest bearing
Mobilisation Advance.

Application for payments

Completion certificate

Taking-Over certificate

Trust receipt for Equipment/ Materials
received

Indemnity bond (Entire  Equipment
Consignment in one lot)

Indemnity bond (Equipment handed over
in instalments)

Authorization letter

Validity extension of Bank Guarantee

No-Claim Certificate

Sec VIA &
VIB

Technical Specification (Electrical) has
been uploaded in the WBSETCL website
www.whbsetcl.in

Technical Specification (Civil) is uploaded
along with this document.



http://www.wbsetcl.in/

Drawings & Schedule of works showing
Quantities. (Supply & Erection Part).

The bidder is expected to examine all instructions, forms, terms, conditions,
Specifications and other information in the bidding documents. Failure to
furnish all information required as per the bidding documents or submission of
a bid not substantially responsive to the bidding documents in every respect
will be at the bidder’s risk and may result in rejection of his bid.

Site visit

The bidder is advised to visit and examine the Site of work and its
surroundings and obtain for himself on his own responsibility all information
that may be necessary for preparing the bid, submission of offer and entering
into a Contract for execution of Works. The cost of visiting the Site shall be
borne by the bidder fully.

The bidder and any of its authorized personnel or agents will be granted
permission by the Purchaser to enter upon its premises and lands for the
purpose of such inspection, but only upon the express condition that the
bidder, its personnel and agents will release and indemnify the Purchaser and
its personnel and agents from and against all liability in respect thereof and
will be responsible for death or personal injury, loss of or damage to property
and any other loss, damage, costs and expenses incurred as a result of the
inspection.

The Site inspection shall be completed before the Pre-bid Meeting, if
applicable or within 20 days after the NIT issue date, whichever is earlier.

Clarifications on bidding documents -REFER BDS.

A prospective bidder requiring any clarification on bidding documents may
notify the Purchaser in writing by post or fax, to the address mentioned in
BDS, not later than the date and time specified in BDS. The Purchaser will
issue clarification(s) as he may think fit in writing by post or by fax not later
than fifteen (15) days prior to the deadline/ extended deadline for submission
of bids prescribed by the Purchaser. All such clarifications shall form part of
the bidding documents and shall accompany the bidder’s Proposal. Written
copies of the Purchaser’s response (including an explanation of the query but
without identifying its source) will be sent to all prospective bidders who have
purchased the bidding documents.

For the information of those bidders who may have downloaded the bidding
documents from the website of WBSETCL, the clarifications shall be
uploaded on the website. The bidders are advised to visit the website of the
company from time to time in their own interest.

Any queries sent by the bidders after the date and time notified in BDS or any
extended date, if any, shall not be entertained.
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ITB. 10.

ITB.10.1.

ITB.10.2.

ITB.10.3.

Pre-bid meeting

The bidder or its authorised representative is invited to attend pre-bid meeting
to be held on the date, time and location specified in BDS. The purpose of the
meeting will be to clarify the exact scope of work, and any issues regarding the
bidding documents and the technical specifications for its clarification, if
raised at that stage by the bidders. The Purchaser shall not be under any
obligation to entertain/respond to suggestions made or to incorporate
modifications sought for by the prospective bidders.

Any modification/amendment of the bidding documents shall be made by the
Purchaser exclusively through the issue of an amendment pursuant to ITB. 10

Non-attendance at the pre-bid meeting will not be a cause for disqualification
of bidders but at the same time shall not entitle them to raise any query at a
later date.

Any essential requirement not included in the Price Schedules but required for
successful commissioning and operation of Works as per scope of Contract
shall be indicated by the bidders as per Form: 14 of Section VIIA and any
additional information as per Form:13 of Section VIIA shall be submitted
before the pre-bid meeting by the date specified in the BDS. The Purchaser
shall make related modifications/amendments as may be considered necessary
based on this form in the bidding documents as per provisions mentioned in
this clause.

Bidders shall not be permitted to indicate any additional requirements in the
bid for any reason whatsoever after the Purchaser has considered such
amendments.

Amendment of bidding documents

At any time after pre-bid meeting, but not later than ten (10) days prior to the
deadline for submission of bids, the Purchaser may, for any reason, whether at
its own initiative or in response to a clarification requested by a prospective
bidder, modify the bidding documents by issue of an addendum/amendment.

The addendum/amendment will be uploaded in the e-tendering portal and all
such amendments/addendums will be binding upon them. WBSETCL shall
assume that the information contained therein will have been taken into
account by the bidder in its bid. WBSETCL will bear no responsibility or
liability arising out of non-compliance of the same in time or otherwise by the
bidder.

In order to afford prospective bidders reasonable time in which to take the
addendum/amendment into account in preparing their bids, WBSETCL may,
at its discretion, extend the deadline for the submission of bids.




ITB.10.4.

ITB. 11.

ITB.11.1.

ITB.11.2.

For the information of bidders, the addendum/ amendments shall be uploaded
on the e-tendering portal. The bidders may visit the website from time to time
in their own interest.

C. Preparation of Bids

Documents constituting the bid

Language of the bid

The bid prepared by the bidder and all correspondences and documents
relating to the bid, exchanged between the bidder and the Purchaser shall be
written in the English language, provided that any printed literature furnished
by the bidder may be written in another language so long as accompanied by
an English translation of its pertinent passages. Failure to comply with this
may disqualify a bid. For purposes of interpretation of the bid, the English
translation shall govern.

The bid to be prepared and submitted by the bidder shall consist of the
following documents:

Bid Form & Price Schedules

. Bid Security (if the same is submitted in the form of Bank Guarantee, the

format as per Form: 2 of Section VIIA has to be used)

. A Power of Attorney, in original, as per Form: 3 of Section VIIA duly attested

by a Notary Public, authorising that the person(s) signing the bid has/have the
authority to sign the bid and to make the bid binding upon the bidder.

. Details and documentary evidence as per Form: 4A to 4F of Section VIIA to

establish that the bidder meets the qualification requirements as detailed in
ITB. 3 and BDS.

Information on any history of litigation or arbitration resulting from contracts
executed in the last five (5) years or currently under execution as per Form: 5
of Section VIIA

An Affidavit along with Appendix-1 as per Form: 6 of Section VIIA affirming
the eligibility of the bidder.

. Technical Compliance Form, duly signed by the bidder, as per Form: 7 of

Section VIIA to demonstrate the adequacy of the bidder's proposals to meet
the technical Specifications.

. The details of all items of supply proposed to be outsourced along with details

of Sub-contractor as per Form: 8 of Section VIIA

A List of tools and equipment to be brought to Site as per Form: 9 of Section
VIIA
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Details of bought-out items which are directly despatched by the Sub-
contractor(s) to the Site as per Form: 10 of Section VIIA

. Quality Assurance Program containing the overall quality management &
procedures to be followed during various phases of execution of the Contract
as per Form: 11 of Section VIIA

Milestone schedule showing the timing and sequence of all key activities
necessary for successful completion of Contract as per Form: 12 of Section
VIIA

m. A declaration affirming unconditional acceptance of the tendered Price
Schedule and all other amendments (if any) communicated by the purchaser.

. Guaranteed Technical Particulars as per the formats provided in Section VIC
of the bidding documents. This shall not be submitted as part of the bid but to
be submitted only by the L1 bidder during pre-award discussion.

. Technical drawings and documentation.

ITB. 12. Sub-contractors

ITB.12.1. The bidder has to source the specified Equipment/Materials from the
manufacturers named in the Makers’ list enclosed with bidding documents.

ITB.12.2. For items not covered under the Makers’ list, the successful bidder shall
submit the list of Sub-contractors (not more than 3 in each case) including
credentials/capabilities, supply record, clientele certificate, factory test
certificate, type test reports (if applicable) for approval of Purchaser.

ITB.12.3. If the successful bidder makes a request for change of Sub-contractor, such
change would be permitted by WBSETCL in extraordinary circumstances
only, based on the merit of the case, at its discretion and if such Sub-contractor
is in the approved list of WBSETCL or other State/ Central sector utilities and
no price implication on account of freight, insurance and taxes - will be
allowed.

ITB. 13. Bid Prices

ITB.13.1. Unless otherwise specified in the Technical Specifications, bidders shall quote
for the entire Works on a “Single Responsibility” basis such that the total bid
price covers all the Contractor’s obligations mentioned in or to be reasonably
inferred from the bidding documents in respect of the design, manufacture,
including procurement and sub-contracting (if any), packing, forwarding and
transportation, handling, delivery, installation, testing, pre-commissioning
commissioning, completion of the Works and conductance of the Guarantee
tests for the Works including supply of spares (if any). This includes the
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ITB.13.2.

ITB.13.2.1.

ITB.13.2.2.

ITB.13.2.3

ITB.13.2.4

ITB.13.3.

acquisition of all permits, approvals and licenses etc as may be specified in the
bidding documents. The bidder shall quote in the appropriate schedule the
proposed bid price for the entire scope of work covered under the bidding
documents.

The bid prices are required to be broken down in the Price Schedules in the
manner and detail so that figures for Equipment/ Materials and services
respectively are available clearly for award of Contract under 2(two) separate
Contracts in accordance with GCC.4.5. The summary of total price in each
Price Schedule will be broken down as follows:

Price Schedule: A

Value of supply of Equipment/material, including type tests charges and
spares (if any) to be manufactured within/outside India (Price Schedule No:
A), shall be quoted on Cost basis and shall be inclusive of all costs and
discount, if any, as well as - taxes paid or payable on components and raw
materials incorporated or to be incorporated in the Works. Benefit of -Input
Tax Credit (ITC) on all input of goods or services or both, should be
adjusted in the quoted - value of supply. However, - local tax if any shall be
quoted separately. Transportation including transit insurance and other costs
incidental to delivery of Equipment/ Material and spares to the Site shall also
be quoted in Price Schedule No: A

Price Schedule: B

Price for Installation and Erection services shall be quoted in Price
Schedule No: B and shall include rates and prices for all labour, Contractor’s
Equipment, temporary works, consumables and all matters and things of
whatsoever nature, charges for insurance covers other than transit insurance,
operations and maintenance services, the provision of operations and
maintenance manuals, training of Purchaser’s personnel, etc and other
services, as identified in the bidding documents and necessary for the proper
execution of the Installation and Erection services.

Price Schedule SL2
Price Schedule SL2 is a summary of Price Schedule A to B.

The taxes, duties - shall be indicated by the bidder in the respective Price
Schedules and shall be quoted as the rates in force on seven (7) days prior to
the last date of submission of bids with respect to direct transactions between
the Contractor and Purchaser.

The bidder shall fill in prices for all items described in the Price Schedules.
Items against which no price is entered by the bidder will not be paid for by
WBSETCL when executed and shall be deemed to have been covered in other
prices in the Price Schedules.




ITB.13.4.

ITB.13.5.

ITB.13.6.

ITB.13.7.

ITB.13.8.

ITB.13.8.1.

ITB.13.8.2.

All the prices shall be quoted in INR (Indian rupees) only. Foreign exchange
component or Foreign exchange variation will not be entertained for any
reason whatsoever.

The total price at the bottom of each schedule shall be indicated both in figures
and words and shall be signed digitally by authorized representative of the
bidder.

If rebate/discount is offered, the overall discount in percentage in any schedule
is to be given. Conditional rebates/discount, if any, offered by any bidder shall
not be considered during bid evaluation.

In case WBSETCL observes that the L1 bidder has quoted abnormally low bid
i.e. 80% or less in comparison with WBSETCL’s cost estimate, WBSETCL
then may ask the bidder to produce detailed price analysis to demonstrate the
justification of prices quoted in the bid.

In the event of the lowest quoted price being 80% or less of the departmental
cost estimate, the lowest Bidder shall have to furnish Additional Performance
Security @ 10 % of the departmental cost estimate.

The Additional Performance Security shall be submitted in the form of Bank
Guarantee from any scheduled bank before issuance of Letter of Award. If the
Bidder fails to submit the Additional Performance Security within 7(seven)
working days from the date of issuance of Letter seeking Additional
Performance Security from WBSETCL, his Earnest Money will be forfeited
and other necessary actions as per the terms and conditions of the tender like
blacklisting of the contractor etc. may be taken.

The Bank Guarantee shall have to be valid till acceptance or issuance of T.0.C
and shall have to be renewed accordingly, if required.

The Bank Guarantee shall be returned immediately on acceptance or T.O.C of
goods or services by the Company. If the Bidder fails to complete the work
successfully, the Additional Performance Security shall be forfeited at any
time during the pendency of the contract period after serving proper notice to
the contractor. This Additional Performance Security is over and above the
stipulated Contract Performance Guarantee. The provisions of the Performance
Security as laid down in ITB.33 shall remain unaltered. For RA (Reverse
auction ) see BDS

Price Adjustment
Price quoted by the bidder shall be firm during the entire period of Contract

irrespective of scheduled date of completion except where the prices are
subject to adjustment as provided in BDS.

Wherever the price adjustment is permissible the bidders shall quote variable
prices as per Price Variation Formula as described in Appendix 2 to the
Contract Agreement. There shall be no individual ceiling limits for revision in
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ITB.13.8.3.

ITB.13.8.4.

ITB. 14.

ITB.14.1.

ITB.14.2.

ITB. 15.

ITB.15.1.

ITB.15.2.

ITB.15.3.

price for the Equipment/ Materials, however, the total price variation shall not
exceed the value specified in SCC. The price adjustment provision will not be
taken in to consideration for bid evaluation.

Price variation, where applicable, will be allowed on quoted -value of supply
of the Equipment/ Materials, minus the advance amount, up to the scheduled
date of delivery as per L2 network or actual date of delivery whichever is
earlier. Any increase in price, beyond the scheduled delivery period of the
Contract will not be borne by WBSETCL, if the delay is due to any default on
the part of the Contractor.

Price variation will only be allowed on own manufactured items as provided in
BDS and not on bought out items.

Period of validity of bids

The bids submitted by the bidder shall remain valid for a period as specified in
BDS. A bid valid for a shorter period than that prescribed in the BDS shall be
rejected by the Purchaser.

In exceptional circumstances, WBSETCL may solicit the bidder’s consent to
an extension of bid validity for a further period without any change in the
terms and conditions of the offer. The request and response thereto shall be
made in writing by post or fax followed by post confirmation. The bidder may
refuse the request without having his bid security forfeited. Bidders agreeing
to the request will neither be required nor permitted to modify their respective
bids, but will be required to extend the validity of their bid securities
correspondingly. The provisions of ITB. 15 regarding discharge and forfeiture
of bid security shall continue to apply during the extended period of bid
validity.

Bid Security

The bidder, at its option, shall furnish bid security in the form of a Bemand
Draft/ Banker’s—Pay—Order—or an unconditional and irrevocable Bank
Guarantee from any Indian Scheduled Commercial Bank in favour of “WEST
BENGAL STATE ELECTRICITY TRANSMISSION COMPANY
LIMITED", Kolkata for an amount specified in the NIT in the proforma as per
Form: 2/2a of Section VIIA (whichever is applicable) in one (1) original and
two (2) copies. The bid security shall be valid for a period specified in the
BDS.

If the Bid Security of the prescribed amount is not submitted in the manner
specified in the Bid by the Bidder within dates specified in the website, the Bid
shall not be opened by the Purchaser.

The bid security shall be forfeited in the following circumstances:

If the bidder withdraws its bid as a whole or in part as per ITB. 20, during the
period of bid validity specified by the bidder in its bid
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ITB.15.4.

ITB.15.5.

ITB.15.6.

ITB. 16.

ITB.16.1.

ITB.16.2.

ITB.16.3.

b.

If the bidder deviates from any clarification/confirmation given by him
subsequent to submission of his bid

If the bidder does not accept the correction of its bid price pursuant to ITB. 25

If the successful bidder fails, within the specified time limit either to accept the
Letter of Award (LoA) and sign the Contract Agreement unconditionally or, to
furnish the Contract Performance Guarantee, in accordance with ITB. 33

Bid security of the unsuccessful bidders will be discharged / returned as
promptly as possible after the expiration of the validity of bid security or after
the date of signing of Contract Agreement with the successful bidder
whichever is earlier.

The bid security of the successful bidder will be discharged on furnishing the
Performance Guarantee as per ITB. 33 and signing of the Contract Agreement
by the bidder.

No interest shall be paid by the Purchaser on the bid security.

Signing of bids......Refer General Instructions for e-tendering.

The bidder shall prepare one (1) original and two (2) copies of the documents
constituting the bid as described in ITB. 11, and clearly marked each as
"Original Bid" and ‘Copy No: 1°, ‘Copy No: 2’. In the event of any
discrepancy between the Copies and Original Bid, the Original shall
prevail...NOT APPLICABLE.

The original and all copies of the bid shall be signed by a person / persons duly
authorized by the bidder with official rubber stamp. However, any published
document submitted along with the bid shall be signed by the authorized
signatory(ies) at least on the first page and last page of such
document.....NOT APPLICABLE.

Any interlineations, erasures, overwriting, cutting or alteration shall only be
valid if they are initialed by the authorized signatory(ies) to the
bid NOT APPLICABLE.

D. Submission of bids - Please refer to General Instructions for e-tendering

ITB. 17.

ITB.17.1.

and Bid Data Sheet.

Submission of bids

Bids will be deposited by the bidders at the address specified in BDS on or
before date and time mentioned in BDS. Bids shall be submitted on the
bidding documents purchased by the bidder from the Purchaser and not on the
copy downloaded from the Purchaser’s website. Soft-copies of the filled-in
price schedules shall be submitted in 2 CDs (In_Microsoft Excel format)

32




ITB.17.2.

ITB.17.3.

ITB. 18.

ITB.18.1.

ITB.18.2.

ITB.18.3.

along with the hard-copy of the bid. However, the data quoted in the hard copy
will prevail for the purpose of bid evaluation......NOT APPLICABLE.

Bids may be sent by registered post/ speed post/ courier or by hand delivery,
S0 as to reach the Purchaser at the address specified in BDS on or before date
and time mentioned in BDS. Bids submitted by telex/ telegram/ fax/ e-mail
shall not be considered under any circumstances. The Purchaser shall not be
responsible for any delay in receipt of the bid....NOT APPLICABLE.

Bids shall be submitted in the manner specified in the BDS as
REFER BDS

. The bids are required to be submitted at Single stage in Two Envelopes & all

the documents comprising the bid as specified in ITB. 11 including the Bid

Form(without price) but excluding the Price Schedules shall be kept in an

envelope (Envelope-1) with superscription as specified in BDS and the Price

Schedules shall be kept in another envelope (Envelope-2) with superscription
REFER BDS

Deadline for Submission of bids

Bids must be received by WBSETCL at the address specified in BDS no later
than the time and date mentioned in BDS. In the event of the specified date for
submission of bids being declared a holiday for the Purchaser, the bids will be
received up to the appointed time on the next working day. Such postponement
of date will not have any impact on the other dates specified in the bidding
documents (i.e. bid validity and validity of bid security)
APPLICABLE.

The Purchaser may, at his discretion, under intimation to the bidders who have
purchased the bidding documents, extend the deadline for the submission of
bids/ opening of bids by issuing an addendum and hosting the same on the
website, in which case all rights and obligations of WBSETCL and bidders
previously subject to the original deadline shall thereafter subject to the
deadline as extended.

In the event, the deadline for submission of bid is extended by the Purchaser,
the bidders who have already submitted their bids within the original deadline
of submission shall have the option to submit their revised bid in substitution
either in full or in part of earlier bid. In the absence of a revised bid, the
original bid shall be considered for opening and subsequent evaluation.

Late bids

Any bid received by the Purchaser after the bid submission deadline as per
ITB. 18 will be rejected and returned unopened to the
bidder NOT APPLICABLE.




ITB. 20.

ITB.20.1.

ITB.20.2.

Withdrawal of bids

The bidder may withdraw his bid after submission of bid prior to the deadline
prescribed for bid submission. No withdrawal will be allowed after deadline
prescribed for bid submission under any circumstances.

Withdrawal of a bid during the interval between bid submission deadline (as
mentioned in BDS) and the period of bid validity as per ITB. 14 shall result in
the forfeiture of the bid security.

E. Bid Opening and Evaluation— Please refer to General Instructions for e-

ITB. 21.

ITB.21.1.

ITB.21.2.

ITB.21.3.

ITB.21.4.

ITB.21.5.

tendering and Bid Data Sheet.

Bid Opening

WBSETCL will open bids, in the presence of bidders' authorised
representatives (up to 2 persons) who choose to attend at the date & time for
opening of bids as mentioned in BDS or on the date and time as intimated to
the bidder on successful completion of evaluation of techno-commercial bids
in case of Single-stage two envelope bidding. The bidders' representatives who
are present in the bid opening shall sign the bid opening statement or bid
opening register as evidence of their attendance. In the event of the specified
date for the opening of bids being declared a holiday for the Purchaser, the
bids will be opened at the appointed time on the next working
NOT APPLICABLE.

Bids for which an acceptable notice of withdrawal has been submitted in
specified manner shall not be opened. Late bids pursuant to ITB. 19 and/or
bids not accompanied by requisite bid security in a separate sealed envelope
pursuant to ITB. 15 will be rejected and returned unopened to the
bidder NOT APPLICABLE.

Bids that are not opened and read out at bid opening will not be considered for
further evaluation, regardless of the circumstances
APPLICABLE.

The bidders’ names, bid withdrawal, if any, bid prices, discounts, and the
presence or absence of the requisite bid security and such other details as
WBSETCL, at his discretion, may consider appropriate will be announced at
the opening NOT APPLICABLE.

In the case of Single stage two-envelope bids, on the deadline for submission
of bid the techno-commercial bid shall only be opened. The date for opening
of the Price bid shall be intimated at the appropriate time to the bidders whose
bid is found responsive in the techno-commercial evaluation.




ITB.21.6.

ITB.21.7.

ITB. 22.

ITB.22.1.

ITB.22.2.

ITB. 23.

ITB.23.1.

ITB.23.2.

ITB. 24.

ITB.24.1.

ITB.24.2.

ITB.24.3.

In the event, the Purchaser, in its discretion, decides not to open the bid for
want of adequate response to the bidding, the purchaser may either extend the
bid in pursuant to ITB.18.3 or cancel the bidding process in pursuant tol TB. 30

No electronic recording devices will be permitted during bid
opening NOT APPLICABLE.

Process to be confidential

Subject to ITB. 23, no bidder shall contact the Purchaser on any matter related
to its bid from the time of opening of the bids to the time the Contract is
awarded.

Any effort by a bidder to influence WBSETCL or others connected in the
process of examination, clarification, evaluation and comparison of bids, and
in decisions concerning the award of Contract, may result in the rejection of
his bid.

Clarification of bids

During bid evaluation, WBSETCL may, at its discretion and if so required, ask
the bidders for any clarification in support of their compliance to stipulated
Qualifying Requirements (QR) or any other matter related to its bid except to
the extent in ITB.23.2. The request for clarification required from the bidder
and the response thereto shall be in writing and shall be delivered by registered
post /speed post/ courier/ hand delivery under acknowledgement / email/ fax.

Any post-bid change in the price or substance of the bid shall not be sought,
offered or accepted, if given by the bidder.

Determination of responsiveness

The Purchaser will examine the bids to determine whether they are complete,
whether any computational errors have been made, whether required securities
have been furnished, whether power of attorney of signatory of the bid has
been submitted, whether the documents have been properly signed and
whether the bids are generally in order and substantially responsive to the
requirements of the bidding documents.

For the purpose of this clause, a substantially responsive bid is one which
conforms to all the terms, conditions and Specifications of the bidding
documents without material deviation or reservation. The Purchaser's
determination of a bid’s responsiveness shall be based on the contents of the
bid itself without recourse to extrinsic evidence.

Any material information/ data/ document required to be submitted by the
bidders as per provisions of bidding documents, if not submitted by the bidder,
may render the bid to be non-responsive provided such information/ data/
documents is such that it may adversely affect the evaluation.




ITB.24.4.

ITB.24.5.

ITB. 25.

ITB.25.1.

ITB.25.2.

ITB.25.3.

ITB.25.4.

The Purchaser may waive any minor infirmity, non-conformity or irregularity
in a bid that does not constitute a material deviation, and that does not
prejudice or affect the relative ranking of any bidder, as a result of the
technical and commercial evaluation pursuant to ITB. 27 and ITB. 28.

If a bid is not substantially responsive to the requirements of the bidding
documents, it may be rejected by WBSETCL and the same cannot
subsequently be made responsive by the bidder by correction.

Correction of arithmetical errors in price bid

Arithmetical errors will be corrected at the time of evaluation of Price bid and
the corrected figure will be considered as evaluated bid price. The corrections
in the bid price shall be done as per the provisions of this clause and shall be
binding on the bidder. If the bidder does not accept the correction of errors as
per the provisions of this clause, his bid will be rejected and the bid security
will be forfeited.

If there is a discrepancy between the product of Unit Value of Supply and
quantity and the total value of supply, the product of unit price and quantity
will prevail and the total value of supply will be corrected. If there is
discrepancy between summation of subtotals and total Amount of supply, the
summation of subtotal price shall prevail, and the total —~Amount of supply
shall be corrected. If there is a discrepancy between words and figure, the
amount in words will prevail. In case unit Value of Supply or quantity or both
are not filled in against any item, it will be treated as zero and will be assumed
that the Bidder has absorbed the cost elsewhere in the Price Bid.

The total Amount of Supply so corrected shall be considered for the purpose of
evaluation of bid. However, for the purpose of award, the corrected price by
the Purchaser or the bid price quoted by the bidder, whichever is lower, will be
taken

Bidders shall quote the rate of GST/Taxes in force as on 7(seven) days prior to
the last date of bid submission only in respect of Direct transaction between
the Vendor and Purchaser. Bids will not be corrected for the rates of taxes - in
case of wrong rates considered by the bidder in their bids. Bidders should
absorb the monetary loss in wholesome as declared in Bid form (Sec VII — A)
Serial no. 3.4.

However, Order shall be placed on the lowest quoted Total Amount or
Arithmetically Corrected Total Amount, whichever is lower.

The rate of GST quoted by the Bidder against any HSN/SAC code shall be
deemed final and shall be binding upon the Bidder. The Purchaser shall pay the
total landed cost including the GST as quoted in the price bid by the bidder.
Any liability on account of GST rate quoted wrongly shall rest on the bidder
and purchaser will not be liable. No variation in the rate shall be allowed at the
time of billing except for statutory variations.
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ITB. 27.

ITB.27.1.

ITB.27.2.

ITB.27.3.

ITB.27.4.

ITB.27.5.

ITB. 28.

ITB.28.1.

ITB.28.2.

In case of any claim of Statutory Variations, the Vendor must submit
documentary evidence for rate quoted in the Bid and also for statutory
variations of the rate quoted.

Time Schedule

The basic consideration and the essence of the Contract shall be the strict
adherence to the time schedule specified in the BDS after the Commencement
Date of the Contract as incorporated in the Contract Agreement for completion
of Works. Bidders are required to base their prices on the time schedule given
in Form:12 of Section VIIA. No credit will be given for earlier completion for
the purpose of evaluation.

Procedure of Evaluation of bids

The Purchaser will carry out a detailed evaluation of the bids determined to be
substantially responsive as per ITB. 24 in order to determine whether the
technical aspects are in accordance with the requirements set forth in the
bidding documents. Bids submitted by bidders with any deviations shall be
rejected.

The Purchaser will determine to its satisfaction whether the bidder selected as
having submitted the lowest evaluated responsive bid is qualified to
satisfactorily perform the Contract in terms of the qualifying requirements
stipulated in BDS and ITB. 3.

The determination will take into account the bidder’s financial, technical,
production and execution capabilities, in particular its work in hand and future
commitments. It will be based upon an examination of the documentary
evidence of the bidder’s qualifications submitted by the bidder in Form:4 of
Section VIIA to the bid, as well as such other information as the Purchaser
deems necessary and appropriate.

An affirmative determination will be a prerequisite for award of the Contract
to the bidder. A negative determination will result in rejection of the bidder’s
bid, in which event the Purchaser will proceed to the next lowest evaluated bid
to make a similar determination of that bidder’s capabilities to perform
satisfactorily.

Differential factors will be applicable, at the rate as mentioned in BDS

Comparison of bids

The bids shall be compared on the basis of lump-sum prices (i.e. for supply
portion and prices for services to be rendered as quoted by the bidder) for the
entire scope of the Works as defined in the bidding documents.

For comparison purposes all the evaluated bid prices shall be in Indian Rupees
as under:




ITB.28.3.

ITB.28.4.

ITB.28.5.

ITB. 29.

ITB.29.1.

W= M+ DP

Where

W = Total Comparison Price

M = Evaluated Bid Price by the Purchaser

DP = Differential price calculated according to ITB.28.4

Definitions and meanings

For the purpose of evaluation and comparison of bids, the following meanings
and definitions will apply: -

‘Evaluated Bid Price’ shall mean the price quoted by each bidder in his
proposal for the complete scope of work, as corrected by the Purchaser.
‘Differential Price’ shall mean the summation of the equalizing elements of
price for parameter differential or deficiencies in the Equipment/Materials
determined from the bidder’s Proposal.

‘Total Comparison Price’ shall be the summation of ‘Evaluated Bid Price’ and
‘Differential Price’.

Calculation of differential price.

The Differential Price to be added to the bid price of each bid during
evaluation and comparison shall be derived as under:

Differential Price (DP)= nlF1 + n2F2...+ nnFn where F1, F2 Fn are the
various factors in Indian Rupees per unit of parameter differential or
deficiency in the Equipment/Materials offered as stipulated in these
Specifications; nl, n2....nn are the respective parameter differential or
deficiency in the corresponding units to be determined from the bidder’s
proposal. The above factors and corresponding units of parameter differential
are brought out in the Technical Specifications and/or BDS.

All evaluated bid prices of all the bidders shall be compared among
themselves to determine the lowest evaluated bid and, as a result of this
comparison, the lowest bid will be selected for the award of the Contract. For
RA (Reverse auction) see BDS

F. Award of Contract

Award Criteria

The Purchaser will award the Contract to the successful bidder whose bid has
been determined to be substantially responsive and has been determined as the
lowest evaluated bid provided further that the bidder is determined to be
qualified to perform the Contract satisfactorily. The Purchaser shall be the sole
judge in this regard.




ITB.29.2.

ITB. 31.

ITB.31.1.

ITB.31.2.

ITB.31.3.

ITB. 32.

ITB.32.1.

ITB.32.2.

ITB. 33.

ITB.33.1.

For the purpose of determining the capability and capacity of the bidder to
perform the Contract, the Purchaser reserves the right to verify the authenticity
of the documents submitted by the bidder for meeting the qualification
requirements and may undertake verification of the manufacturing facilities
available with the bidder.

Right to reject bids

WBSETCL reserves the right to accept or reject any bid and to annul the
bidding process and reject all bids at any time prior to award of Contract,
without thereby incurring any liability to the affected bidder or bidders or any
obligation to inform the affected bidder or bidders the reason for WBSETCL's
action.

Letter of Award

After approval of bid evaluation by WBSETCL, the successful bidder may be
invited for pre-award discussions. After pre-award discussions and prior to the
expiry of the period of bid validity, WBSETCL will notify the successful
bidder in writing by registered letter or by fax, that his bid has been accepted.
This letter (hereinafter and in the Conditions of Contract called "Letter of
Award' or LoA) shall name the sum which WBSETCL will pay to the
Contractor in consideration of the execution & completion of the Works by the
Contractor as prescribed under the Contract.

Within ten (10) days of receipt of the LoA, the successful bidder shall sign and
return one (1) photocopy of the same to WBSETCL as acknowledgment of
acceptance of the same.

The LoA will constitute the formation of the Contract as per provisions of
GCC.45

Signing of Contract Agreement

WBSETCL will send the successful bidder the Contract Agreement (on
judicial stamp paper of appropriate value) as per Annexure:1 of Section VIIB
in three(3) copies incorporating all agreements between the parties duly signed
by the authorised signatory of the Purchaser along with the LoA.

Within ten (10) days from the date of acceptance of LoA, the successful bidder
shall sign the Contract Agreement and return two(2) copies to the Purchaser
and retain one(1) copy of the same.

Performance Security

Within thirty (30) days of LoA from WBSETCL, the successful bidder shall
furnish to WBSETCL a Performance security, as in the form of an
unconditional and irrevocable Bank Guarantee equal to ten percent (10%) of
the Contract Price for all the Contracts and as per the Annexure: 3/3a of
Section VIIB.
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ITB.33.2.

ITB. 35.

ITB.35.1.

ITB.35.1.1.

ITB.35.1.2.

ITB.35.1.3.

Failure of the successful bidder to submit performance security as stated herein
shall constitute sufficient ground for annulment of the award and forfeiture of
his bid security, in which event the Purchaser may make the award to the next
lowest evaluated bidder or call for new bids.

Misrepresentation by the bidder

If the bidder conceals any material information or makes a wrong statement or
misrepresents facts or makes a misleading statement in the bid, in any manner
whatsoever, in order to create circumstances for the acceptance of the bid, the
purchaser reserves the right to reject such bid and/or cancel the LoA, if issued.

Corrupt or Fraudulent Practices

The Purchaser requires that the bidders/Contractors observe the highest
standard of ethics during the procurement and execution of the Contracts.

In pursuance of this policy, the Purchaser defines, for the purposes of this
provision the terms set forth below as follows:

“Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process or in Contract execution.

“Fraudulent practice” means a misinterpretation of facts in order to influence
the procurement process or the execution of a Contract to the detriment of the
Purchaser, and includes collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Purchaser of the benefits of free and open competition.

The Purchaser will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the Contract in question.

The Purchaser may declare a firm ineligible, either indefinitely or for a stated
period of time, to be awarded a Contract if it any time determines that the firm
has engaged in corrupt or fraudulent practices in competing for or in executing
a Contract of the Purchaser.

The bidders shall make themselves aware of the provisions contained in
GCC.43.2




Section 111 -BID DATA SHEET

The following bid specific data for the Equipment/ Materials to be procured shall amend
and/or supplement the clauses in the Instructions To Bidders (ITB). Whenever there is a
conflict, the provisions herein shall prevail over those in the ITB.

BDS | ITB Clause Ref., if | Data
Item | any
No

A. INTRODUCTION

WBSETCL intends to finance this Project.

Qualifying Requirement for bidders:

The following criteria are specified below regarding the
Bidder’s Technical Experience and Financial Position
as demonstrated by the Bidder’s responses in the
corresponding Bid Schedules. The purchaser may
assess the capacity and capability of the bidder to
successfully execute the scope of work covered under
the package within the stipulated completion period
In addition to the requirements stipulated under
Section-Il, Instruction to Bidders (ITB), the following
shall also apply:

The Bidder must have to meet the following conditions:

A. Financial Capability:

e The Average Annual Turnover (AAT) of the
Bidder for the last 03(three) financial years for
which the audited accounts are available shall
not be less than Rs.2722.44 Lakh.

Net worth at the end of last financial year shall
not be less than Rs.453.74 Lakh.

Bidder shall have Liquid Asset (L.A.) and/ or
evidence of access to or availability of credit
facilities of equivalent amount not less than
Rs.453.74 Lakh.

Technical Capability and Experience:
ELECTRICAL:

e The bidder must have successfully supplied,
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erected, tested and commissioned or the bidder
must have successfully supplied and supervised
erection, testing and commissioning of a 33 kV
or higher class complete sub-station or at least
02(two) nos. of bays (33 KV or Higher Voltage
Class) at a sub-station (either AIS or GIS) in
India during last 10 (ten) years on the date of
NIT which must be in successful operation for
at least one year on the date of NIT.

The bidder must have successfully supplied,
erected, tested and commissioned or the bidder
must have successfully supplied and supervised
erection, testing and commissioning of
transmission/distribution lines/feeders of 33 kV
(UG) or higher voltage in a maximum of two
turnkey contracts having installation of at least
1 km in each of the two contracts or in a single
turnkey contract in the last 10 (ten) years from
the date of NIT which must be in successful
operation for at least one year on the date of
NIT.

The bidder should submit client’s certificate in
support of satisfactory operation of rated kV or
above kV class air insulated/gas insulated sub-
station/bays/line meeting the criteria mentioned
above.

C. Personnel Capability:

The bidder must have full-fledged set up for
executing similar projects in power utility.
Details of execution set up to be deployed by
the bidder shall be furnished in their offer.

Project Management team shall be headed by a
Project Manager who shall have at least 02(two)
years’ experience in execution of such contract
of comparable nature. He shall be stationed at
work site.

D. Others reqguirement:

Bids may be submitted by a Registered
Company that on its own meets (JV Credential
shall not be accepted) all the qualifications,
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experience and requirements set forth in bidding
document. Bidder shall also satisfy the
following conditions:

They shall possess a valid electrical
contractor’s license issued under the Act.

All equipment offered for this tender shall be
Type Tested and they should procure the
equipment /materials from approved maker’s
list of WBSETCL.

The "Must Conditions” to be met by the bidder
have been further elaborated in the NIT. Bidders
shall upload scanned copies of valid and
authenticated documentation in support of his
capability/experience/requirement and
qualification.

Whether bidder is permitted to offer to supply and/or install
Equipment /Material under the Contract that the bidder did
not manufacture or  otherwise  produce and/or
install

B. THE BIDDING DOCUMENTS

A prospective bidder requiring any clarification on bidding
documents may notify the Purchaser in writing by post or
fax, to the address mentioned in BDS, not later than the date
and time specified in BDS. For the information of those
bidders who have downloaded the bidding documents from
the e-procurement portal of WBSETCL
https://wbtenders.gov.in the clarifications shall be uploaded
on the portal. The bidders are advised to visit the above
mentioned websites from time to time in their own interest.

Clarifications on bidding documents may be obtained from
Designation : The Chief Engineer (O&M)-I

Address :

The Chief Engineer, (O&M)-1 Department, 10t Floor,
‘D> Block, Vidyut Bhavan, Block-DJ, Sector-11, Salt
Lake, Kolkata-700091.

West Bengal State Electricity Transmission Company
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https://wbtenders.gov.in/

Limited

FAX : 91-33-2359-1901

TELEPHONE : 91-33-2359-1901

E-mail : cetr1955@gmail.com

Website : www.whbsetcl.in

Date & Time up to which request for clarifications will be
received

Date: 07.09.2026
Time: 1:30 P.M.

Pre-bid Meeting

Venue: Office of the Chief Engineer (O&M)-I

10" Floor, ‘D’ Block, Vidyut Bhavan.

Date: 07.09.2026
Time: 02.30 P.M.

The proposed modifications to the bid documents should be
submitted by the bidders by 1:30 P.M. on 07.09.2026 to the
address mentioned in BDS 4 above.

C.PREPARATION OF BIDS

ITB.13.8

Price Adjustment: Not Applicable.

ITB.14.1

Period of validity of bids:

The bids submitted by the bidder should remain valid for a
minimum period of 180 days from the next day of the final
bid submission date.

ITB.15.1

Validity of Bid Security

The bid security shall be valid for two hundred and forty
(240) days from the date of opening of bids with a claim
period of another ninety (90) days thereafter.

D. SUBMISSION OF BIDS

ITB.17.1, ITB.17.2

Submission of bids:

Tenders are to be submitted online to the website stated in
Clause A.l.in two folders at a time for each work, one in
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Technical Proposal & the other in Financial Proposal
before the prescribed date & time using the Digital
Signature Certificate (DSC). The documents are to be
uploaded virus scanned copy duly Digitally Signed. The
documents will get encrypted (transformed into non
readable formats).

Date & Time up to which bids can be submitted:

Date: 25.09.2026
Time: up to 03:00 PM
ITB.17.31TB.17.3(a) | Single Stage Two Folder

The bids are required to be uploaded at Single stage in
Two Folders & all the documents comprising the bid as
specified in ITB. 11.

E.BID OPENING AND EVALUATION

1. Bid Opening : [Single Stage Two Folder]

Opening of Folder-1 (non-financial bid)

Venue:  Office of the Chief Engineer (O&M)-1
10" Floor, Block-B, Vidyut Bhavan

Date: 29.09.2026
Time: 03:00 P.M.
Opening of Folder-2 (Price bid)

The list of Bidders shortlisted in the techno-commercial bid
shall be published along with the date and time of the
opening of the Price Bid in due course.

Time for completion of the work: -

12(Twelve) months from the date of placement of LOA.

Detailed Master Network for different activities

[ To be submitted by successful vendor]




The Master Network shall include the major activities listed
below showing their inter-relationship and duration so as to
meet the schedule dates mentioned above:

Ordering on Sub-contractor (wherever applicable)

Start of engineering

Completion of engineering

Start of manufacturing/fabrication

Completion of manufacturing/fabrication
Commencement of supplies

Supplies all items

Completion of site delivery of spares

Commencement & completion of civil works (wherever
applicable)

Commencement and completion of erection of
equipment/materials.

k. Readiness of the system

I.  Completion of Works

—SQ@ o o0 oW
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The master network and the key milestone dates will be
discussed with the successful bidder and agreed upon before
the issue of LoA. Engineering Drawing and Data
Submission Schedule shall also be discussed and finalised
before the issue of LoA.

After the LoA, the Contractor shall plan the sequence of
work of manufacture, supply and erection to meet the above
stated dates of successful completion of Works and shall
ensure all work, manufacture, shop testing, inspection and
shipment of the Equipment/Materials in accordance with the
required erection sequence

ITB.27.5,ITB.28.4

Procedure of Evaluation

The best of the parameters quoted by any of the bidder shall
be taken as the base and the difference between this and
those quoted by the other bidders (parameter differentials)
multiplied by the various factors in Indian Rupees per unit of
parameter differential in the

Equipment/Materials and services offered shall be used to
arrive at total differential price--- NOT APPLICABLE
FOR THIS TENDER

Differential factors for Transformer/Reactor: FOLLOW
TECHNICAL SPECIFICATION




ITB 28.5

Guideline for e-Reverse Auction (e-RA)

1.The electronic Reverse Auction (e-RA) shall be conducted
for further reduction in the price in the manner as indicated
herein below.

2. e-RA will be conducted after opening of the Price Bids of
all the Techno-Commercially qualified Bidders, except the
Highest quoting bidder (i.e, H1 bidder) provided the total
nos. of Techno-Commercially qualified bidders (whose
price bid has been opened and found in order) are 4 (four) or
more.

If there are multiple bidders quoting the same H1 rate, the
bidder who was the last (among H1 bidders) to submit their
bid in the www.wbtenders.gov.in. will be eliminated.

During RA, where the order will be placed on a single
bidder, and if it is found that the number of techno
commercially qualified bidder is two or three , then there
shall be no elimination. Further , if the number of techno —
commercially qualified bidder is four or more , then H1
elimination shall be done .

3.The date and time of e-RA, Start bid price, Rate of
decrement for each item will be provided in portal well in
advance of the date of Reverse Auction. Decremental value
shall be determined by the RA Committee. In any
circumstances, no bidder shall be allowed to quote more
than 5 decrements at one go.

4. After putting bid price by any bidder within last 10
minutes of closing time, the closing time of e-RA will be
automatically extended by 10 minutes in a repetitive loop.

5. Reverse Auction will be done on the Total amount, which
will include entire scope of works as per BOQ. During
Reverse Auction process, the Total amount for project is to
be varied. After reverse auction, the successful L1 Bidder is
required to submit a revised item — wise (break up) BOQ
corresponding to the final RA price. Each BOQ item is
reduced (proportionate) by the same percentage by which
the total bid was reduced during RA. The relative proportion
of the original item remains unchanged. While submitting
the revised BOQ, the bidder cannot increase the rate of any
individual item. The revised break up must exactly match
the final RA value and Break-up of Final revised Price has
to be submitted within 3 (three) working days after
completion of Reverse Auction.




6. During the Reverse Auction, the Bidders will be able to see
the prices quoted in real time to know the status of their
bid.

7. The L1, L2, L3, L4, ....... bid position will be considered
from the final bid position after Reverse Auction.

8. Notwithstanding above, the bidder(s) who either do not
submit the requisite compliances for e-RA or do not
participate in e-RA, their original price bid as opened, if
valid, shall be considered for evaluation.

9. During RA,, if it is found that the L1 rate is less than 20%
of the estimated cost, then the requirement of taking an
Additional Performance Guarantee shall be dispensed with.

The Employer shall be the sole judge in this regard.




Section IV — GENERAL CONDITIONS OF CONTRACT

A. Contract and Interpretation

Definitions

In the Contract (as hereinafter defined) the following words and expressions
shall have the meaning hereby assigned to them.

“Commencement Date”” means the date of Letter of Award (LoA) or any other
date specified therein.

“Contract” means all the Contract Agreement(s) entered into between the
Purchaser and the Contractor, together with the Contract Documents referred
to therein; they shall constitute the Contract and the term Contract shall in all
such documents be construed accordingly.

“Contract Document” means the documents listed in Article 1.1 (Contract
Documents) of the Contract Agreement (including any amendments thereto).

“Contract Price” means the sum total of contract price stated in all the Letter
of Award(s) as payable to the Contractor for supply, execution and
commissioning of the entire Works under the scope of Contract subject to such
addition & adjustments thereto or deductions there from as may be made
pursuant to the Contract(s). In cases where separate identifiable Works can be
completed and taken over by the Purchaser and for which separate completion
schedule is provided in the Contact, in relation to such Works, the Contract
Price shall mean the price relatable to such Works completed and taken over
by the Purchaser.

“Contractor” means the successful bidder and, in case of a joint venture bid,
the designated leader, whose bid has been accepted by the Purchaser, named as
such in the Contract Agreement and included its legal successors and
permitted assigns.

“Contractor's Equipment” means all appliances or things of whatsoever nature
required for the purposes of execution of work and which are to be provided
by the Contractor but does not include any Equipment/ Materials intended to
form part of Works.

“Project Manager” means the person appointed by the Purchaser in the manner
provided in GCC.18hereof and named as such in the SCC to perform the
duties delegated by the Purchaser.

“Purchaser” means West Bengal State Electricity Transmission Company
Limited (WBSETCL), Kolkata, and includes its legal successors and permitted
assigns.




GCC.1.10.

GCC.1.11.

GCC.1.12.

GCC.1.138.

GCC.1.14.

GCC.1.15.

GCC.1.16.

GCC.1.17.

GCC.1.18.

GCC.1.19.

GCC.1.20.

GCC.1.21.

GCC.1.22.

“Letter of Award” means notice of acceptance of the bid in writing to the
successful bidder, indicating the sum WBSETCL will pay for the Works as per
ITB. 31.

“Performance Guarantee” means the security to be provided by the Contractor
in accordance with GCC.13.2 for the due performance of the Contract.

“GCC” means the General Conditions of Contract hereof.
“SCC” means the Special Conditions of Contract.

The terms “Equipment”, “Materials”, and “Stores” shall mean and include all
things to be provided by the Contractor under the Works.

“Program” means the Program to be submitted by the Contractor in
accordance with GCC and any approved revisions thereto.

“Price Schedule” means the schedules or any part or individual schedule
thereof, submitted by the bidder with his bid and forming a part of the Contract
Documents.

“Site” means the place or places, where Works are to be executed by the
Contractor or to which Equipment machinery are to be delivered, together with
so much of the area surrounding the same as the Contractor shall with the
consent of the Purchaser, use in connection with the work other than merely
for the purposes of access.

“Sub-contractor”, including Sub-vendor or Sub-supplier means any person to
whom execution of any part of the Works, including preparation of any design
or supply of any Equipment/Materials, is sub-contracted directly or indirectly
by the Contractor, and includes its legal successors or permitted assigns.

“Taking Over Certificate” shall mean the Purchaser's written acceptance for
the Works or any part thereof in terms ofGCC.29.

“Tests on Completion” means the tests specified in the Contract or otherwise
agreed by the Purchaser and the Contractor to be performed before the Works
or any part thereof are taken over by the Purchaser.

“Time for Completion” means the time stated in the "Time Schedule” for
completing the Works or any part thereof and passing the Tests on Completion
calculated from the Commencement Date unless extended.

“Works” means and include all work or any part of the work thereof covered
in the scope of the Contract, services as per Specifications, and completion,
erection, testing and putting into satisfactory operation including all supply,
transportation, handling, unloading and storage at Site.

Government means Government of India or Government of West Bengal, as
the case may be.
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GCC.1.23.

Periods

In these provisions "Day" means calendar day. However, "Working day" as
used herein means all calendar days excluding Sundays and Government
holidays in West Bengal. "Month™ and "Year" and all dates shall be reckoned
according to the Gregorian calendar.

Contract documents

Subject to Article 1.2 of the Contract Agreement, all documents forming part
of the Contract (and all parts thereof) are intended to be correlative,
complementary and mutually explanatory. The Contract shall be read as a
whole.

Subsequent to signing of the Contract Agreement, the Contractor at his own
cost shall provide the Purchaser with at least six (6) copies of the Contract
Documents within thirty (30) days after signing of the Contract Agreement.

The Contractor shall provide free of cost to WBSETCL all the engineering
data, drawings and descriptive materials submitted with the bid, complete set
of his bid and bidding documents, copies of all the correspondence with
WBSETCL, etc. in at least six (6) copies to form a part of the Contract
Documents immediately after the Letter of Award (LoA).

Endorsement of Terms

The failure of either party to endorse at any time any of the provisions of the
Contract or any rights in respect thereto or to an option herein provided shall
in no way be construed to be a waiver of such provisions, rights or option or in
any way to effect the validity of the Contract. The exercise by either party of
any of his rights herein shall not preclude or prejudice either party from
exercising the same or any other right it may have hereunder.

Effect

The Contract shall be considered to come into force on the date of LoA by
WBSETCL to the Contractor which may be in the form of a fax or a Letter of
Award. The Time for Completion shall be reckoned from that date

All Contract Documents, all correspondence and communications to be given,
and all other documentation to be prepared and supplied under the Contract
shall be written in English, and the Contract shall be construed and interpreted
in accordance with that language. If any of the Contract Documents,
correspondence or communications are prepared in any language other than
the governing language under this clause, the English translation of such
documents, correspondence or communications shall prevail in matters of
interpretation.

Notices

Notices shall be deemed to include any approvals, consents, instructions,
orders and certificates to be given under the Contract. Unless otherwise stated
in the Contract, all notices to be given under the Contract shall be in writing,
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and shall be sent by personal delivery, courier, post or fax followed by post
confirmation to the address of the relevant party as mentioned in SCC.

Any notice sent by post or courier shall be deemed (in the absence of evidence
of earlier receipt) to have been delivered ten (10) days after despatch. In
proving the fact of despatch, it shall be sufficient to show that the envelope
containing such notice was properly addressed, stamped and conveyed to the
postal authorities or courier service for transmission by airmail or special
courier.

Any notice delivered personally or sent by fax shall be deemed to have been
delivered on date of its despatch.

Either party may change its address at which notices are to be received by
giving ten (10) days’ notice to other party in writing.

Interpretation

Singular and Plural
The singular shall include the plural and the plural the singular, except where
the context otherwise requires.

Headings

The headings and marginal notes in the General Conditions of Contract are
included for ease of reference, and shall neither constitute a part of the
Contract nor affect its interpretation.

Persons
Words importing persons or parties shall include firms, corporations and
government entities.

Incoterms

Unless inconsistent with any clause of the Contract, the meaning of any trade
term and the rights and obligations of parties thereunder shall be as prescribed
by Incoterms.

Incoterms means international rules for interpreting trade terms published by
the International Chamber of Commerce (latest edition), 38 Cours Albert 1er,
75008 Paris, France.

Construction of Contract
The Contracts to be entered into between the Purchaser and the successful
bidder shall be as under:

‘First Contract’ for ex-works supply of Equipment / Materials and type test.

‘Second Contract’ for erection works as per Schedule of Works, loading,
transportation for delivery at Site, transit insurance, unloading, storage,
handling at Site, installation services (including rates and prices for all
material/ labour, Contractor’s Equipment, temporary works, consumables and
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GCC.4.10.

GCC.4.11.

all matters and things of whatsoever nature of such works), training of
Purchaser’s personnel, etc and all other services specified in the Contract
Documents.

The award of separate Contract shall not in any way dilute the responsibility of
the Contractor for the successful completion of the Works as per Contract
Documents and all Contracts shall contain a cross fall breach clause, i.e., a
breach in one Contract shall automatically be construed as a breach of the
other Contracts which will confer a right on the Purchaser to terminate the
other Contracts also at the risk and the cost of the Contractor.

Entire Agreement

Subject to GCC.16.3, the Contract constitutes the entire agreement between
the Purchaser and Contractor with respect to the subject matter of Contract and
supersedes all communications, negotiations and agreements (whether written
or oral) of parties with respect thereto made prior to the date of Contract.

Amendment

No amendment or other variation of the Contract shall be effective unless itis
in writing, is dated, expressly refers to the Contract, and is signed by a duly
authorized representative of each party hereto.

Independent Contractor
The Contractor shall be an independent Contractor performing the Contract.
The Contract does not create any agency, partnership, joint venture or other

joint relationship between the parties hereto.

Subject to the provisions of the Contract, the Contractor shall be solely
responsible for the manner in which the Contract is performed. All employees,
representatives or Sub-contractors engaged by the Contractor in connection
with the performance of the Contract shall be under the complete control of the
Contractor and shall not be deemed to be employees of the Purchaser, and
nothing contained in the Contract or in any subcontract awarded by the
Contractor shall be construed to create any contractual relationship between
any such employees, representatives or Sub-contractors and the Purchaser.

Joint Venture is not permitted.

Non-Waiver

Any waiver of Purchaser’s/bidder’s rights, powers or remedies under the
Contract must be in writing, must be dated and signed by an authorized
representative of the Purchaser/bidder granting such waiver, and must specify
the right and the extent to which it is being waived.

Subject to above, no relaxation, forbearance, delay or indulgence by either
party in enforcing any of the terms and conditions of the Contract or the
granting of time by either party to the other shall prejudice, affect or restrict
the rights of that party under the Contract, nor shall any waiver by either party
of any breach of Contract operate as waiver of any subsequent or continuing
breach of Contract.
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GCC.4.12.

GCC.6.

GCC.6.1.

GCC.6.1.1.

GCC.6.1.2.

GCC.6.1.3.

GCC.6.1.4.

Severability
If any provision or condition of the Contract is prohibited or rendered invalid
or unenforceable, such prohibition, invalidity or unenforceability shall not
affect the validity or enforceability of any other provisions and conditions of
the Contract.

Governing Law

The Contract shall be governed by and interpreted in accordance with laws in
force in India including any such Laws passed or made or coming into force
during the period of the Contract. The Courts of Kolkata shall have exclusive
jurisdiction in all matters arising under the Contract.

Disputes
Adjudicator

If any dispute or difference of any kind whatsoever shall arise between the
Purchaser and the Contractor in connection with or arising out of the Contract
including without prejudice to the generality of the foregoing, any question
regarding its existence, validity or termination, or the execution of the Works
—whether during the progress of the Works or after their completion and
whether before or after the termination, abandonment or breach of the
Contract—the parties shall seek to resolve any such dispute or difference by
mutual consultation. In the first instance, the reference of any such dispute/
difference shall be made to the Project Manager as mentioned in GCC.18. If
the parties fail to resolve such a dispute or difference by mutual consultation,
then the dispute shall be referred in writing by either party to the Adjudicator,
with a copy to the other party.

The Adjudicator shall give its decision in writing to both parties within thirty
(30) days of a dispute being referred to it. If the Adjudicator has done so, and
no notice of intention to commence arbitration has been given by either the
Purchaser or the Contractor within sixty (60) days of such reference, the
decision shall become final and binding upon the Purchaser and the
Contractor. Any decision that has become final and binding shall be
implemented by the parties forthwith.

The Adjudicator shall be jointly appointed by the Purchaser and the Contractor
under the Contract. Failing agreement between the two within thirty (30) days,
the Adjudicator shall be appointed under the Contract on the request of either
party by the Appointing Authority specified in the SCC.

Should the Adjudicator resign or die, or should the Purchaser and the
Contractor agree that the Adjudicator is not fulfilling its functions in
accordance with the provisions of the Contract; another Adjudicator shall be
jointly appointed by the Purchaser and the Contractor under the Contract.
Failing agreement between the two within thirty (30) days, the Adjudicator
shall be appointed under the Contract on the request of either party by the
Appointing Authority specified in the SCC. The Adjudicator shall be paid fee
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GCC.6.2.1.

GCC.6.2.2.

GCC.6.2.3.

GCC.6.2.4.

GCC.6.2.5.

GCC.6.2.6.

GCC.6.2.7.

GCC.6.2.8.

plus reasonable expenditures incurred in the execution of its duties as
Adjudicator under the Contract. These costs shall be divided equally between
the Purchaser and the Contractor.

Arbitration

If either the Purchaser or the Contractor is dissatisfied with the Adjudicator’s
decision, or if the Adjudicator fails to give a decision within thirty(30) days of
a dispute being referred to it, then either the Purchaser or the Contractor may,
within sixty (60) days of such reference, give notice to the other party, with a
copy for information to the Adjudicator, of its intention to commence
arbitration, as hereinafter provided, as to the matter in dispute, and no
arbitration in respect of this matter may be commenced unless such notice is
given.

Any dispute, in respect of which a notice of intention to commence arbitration
has been given, in accordance with GCC.6.2.1, shall be finally settled by
arbitration. Arbitration may be commenced prior to or after completion of the
Works.

Any dispute submitted by a party to arbitration shall be heard by an arbitration
panel composed of three (3) arbitrators, in accordance with the provisions set
forth below.

The Purchaser and the Contractor shall each appoint one arbitrator, and these

two(2) arbitrators shall jointly appoint a third arbitrator, who shall chair the
arbitration panel. If the two arbitrators do not succeed in appointing a third
arbitrator within thirty (30) days after the latter of the two(2) arbitrators has
been appointed, the third arbitrator shall, at the request of either party or the
arbitrators, be appointed by the Appointing Authority for arbitrator designated
in the SCC.

If one party fails to appoint its arbitrator within fifty (50) days after the other
party has named its arbitrator, the party which has named an arbitrator may
request the Appointing Authority to appoint the second arbitrator.

If, for any reason, an arbitrator is unable to perform its function, the mandate
of the Arbitrator shall terminate in accordance with the provisions of
applicable laws as mentioned in GCC.5 and a substitute shall be appointed in
the same manner as the original arbitrator.

Arbitration proceedings shall be conducted (i) in accordance with the rules of
procedure designated in the SCC, (ii) in the place designated in the SCC, and
(iii) in the language in which this Contract has been executed.

The decision of a majority of the arbitrators (or of the third arbitrator chairing
the arbitration panel, if there is no such majority) shall be final and binding
and shall be enforceable in any court of competent jurisdiction as decree of the
court. The parties thereby waive any objections to or claims of immunity from
such enforcement.
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GCC.6.2.9.

GCC.6.3.

The arbitrator(s) shall give reasoned award.

Notwithstanding any disputes with reference to the Contract pending for
adjudication or arbitration, the Contractor shall continue to perform his
obligations in connection with the Works in accordance with the Purchaser's
decision or instruction, and Purchaser shall also continue to perform his
obligations under the Contract including payment of any monies due to the
Contractor.

Compliance with Laws

Compliance with Laws, statutes, regulations

The Contractor shall, in all matters arising in the performance of the Contract,
comply with in all respects, give all notices and pay all fees required by the
provisions of any national or state statute, ordinance or other law or any
regulation or bye-law of any duly constituted authority.

Statutory Obligations

The Contractor shall adhere to the statutory provisions under Payment of
Minimum Wages Act, Contract Labour (Regulation & Abolition) Act,
Employee’s Provident Fund & Miscellaneous Provisions Act, Workmen’s
Compensation Act and other relevant statutes. Non-compliance of the statutory
provisions in respect of contract labour engaged in the job may attract penal
action against Contractor from the law enforcing authorities. All liabilities
arising out of the non-compliance of the Law of the land will have to be borne
by the Contractor and WBSETCL will not be responsible in any manner
whatsoever for the same.

The Contractor shall indemnify and hold harmless the Purchaser from and
against any and all liabilities, damages, claims, fines, penalties and expenses of
whatever nature arising or resulting from the violation of such laws by the
Contractor or its personnel, including the Sub-contractors and their personnel,
but without prejudice to GCC.9.1 hereof.

B. Subject matter of Contract

Scope of Works

Unless otherwise expressly provided in the Technical Specifications, the
Contractor’s obligations cover the provision of all Equipment/ Materials
including spares and the performance of all services required for the design,
the manufacture (including procurement, quality assurance, construction,
installation, associated civil, structural and other construction works and
delivery) of the Equipment/Materials and the installation, commissioning,
completion of the Works and carrying out completion tests for the Works in
accordance with the plans, procedures, Specifications, drawings, codes and
any other documents as specified in the Technical Specifications. Such
Specifications include, but are not limited to, the provision of supervision and
engineering services; the supply of labour, materials, Equipment, spare parts
(as specified in GCC.8.3) and accessories; Contractor’s Equipment;
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GCC.8.3.1.

GCC.8.3.2.

GCC.8.3.3.

GCC.8.3.4.

GCC.8.3.5.

GCC.8.3.6.

construction utilities and supplies; temporary materials, structures and
facilities; transportation (including, without limitation, unloading and hauling
to, from and at the Site), insurance and storage, except for those supplies,
works and services that will be provided or performed by the Purchaser, as set
forth in Appendix 5 to the Contract Agreement.

The Contractor shall, at no extra cost to the Purchaser, unless specifically
excluded in the Contract, perform all such Works and/or supply all such items
and materials not specifically mentioned in the Contract but that can be
reasonably inferred from the Contract as being required for attaining
successful completion of the Works as if such Works and Materials were
expressly mentioned in the Contract.

The Contractor agrees to supply spare parts required for the operation and
maintenance of the Works as per provision of subsequent sub clauses of
GCC.8.3

All the spares for the Equipment/material under the Contract will strictly
conform to the Specification and other relevant documents and will be
identical to the corresponding main Equipment/Materials supplied under the
Contract and shall be fully interchangeable.

All the spares covered under the Contract shall be manufactured along with the
main Equipment/Materials as a continuous operation and the delivery of the
spares will be effected along with the main Equipment/Materials in a phased
manner and the delivery would be completed by the respective dates for the
various categories of Equipment/Materials as per the agreed Program.

The Contractor will provide the Purchaser with the manufacturing drawings,
catalogues, assembly drawings and any other document required by the
Purchaser so as to enable the Purchaser to identify the spares. Such details
will be furnished to the Purchaser as soon as they are prepared but in any case
not later than six (6) months prior to commencement of manufacture of the
corresponding main Equipment/Materials.

In addition to the spares covered in the Scope of Work, if the Purchaser further
identifies certain items of spares, the Contractor will submit the prices and
delivery quotation for such spares within thirty (30) days of receipt of such
request with a validity period of six (6) months for consideration by the
Purchaser and placement of order for additional spares, if the Purchaser so
desires.

The quality plan and the inspection requirement finalised for the main
Equipment/Materials will also be applicable to the corresponding spares.

The Contractor will provide the Purchaser with all the addresses and
particulars of his Sub-contractors while placing the order for Equipment/
Materials covered under the Contract and will further ensure with his vendors
that the Purchaser, if so desires, will have the right to place order for spares
directly on them on mutually agreed terms based on offers of such vendors.
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GCC.8.3.8.

GCC.8.3.9.

GCC.8.3.10.

The Contractor shall guarantee the long-term availability of spares to the
Purchaser for the full life of the Equipment/Materials covered under the
Contract. The Contractor shall guarantee that before going out of production of
spare parts of the Equipment/Materials, he shall give the Purchaser at least
twelve (12) months advance notice so that the latter may order his bulk
requirement of spares, if he so desires. The same provision will also be
applicable to Sub-Contractor of any spares by the Contractor or his Sub-
Contractors. Further, in case of discontinuance of manufacture of any spares
by the Contractor or his Sub-Contractors, the Contractor will provide the
Purchaser, two (2) years in advance, full manufacturing drawings, material
specifications and technical information required by the Purchaser for the
purpose of manufacture of such items.

In case the Contractor fails to supply the spares in the terms stipulated above,
the Purchaser shall be entitled to purchase the same from the alternate sources
at the risk and the cost of the Contractor and recover from the Contractor, the
excess amount paid by the Purchaser, if any, over the rates worked on the
above basis. In the event of such risk purchase by the Purchaser, the purchases
will be as per the Procurement Policy and Procedures of the Purchaser
prevalent at the time of such purchases and the Purchaser at his option may
include a representative from the Contractor in finalising the purchases.

It is expressly understood that the final settlement between the parties, in terms
of relevant clauses of the Contract Documents shall not relieve the Contractor
of any of his obligations under the provision of long term availability of spares
unless otherwise discharged expressly in writing by the Purchaser.

The Contractor shall warrant that all spares supplied will be new and in
accordance with the Contract Documents and will be free from defects in
design, material and workmanship.

Obligations of the Contractor

The Contractor shall, in accordance with the Contract, with due care and
diligence, carry out the Works as necessary for successful completion of all the
obligations, within the time for completion.

The Contractor confirms that it has entered into this Contract on the basis of a
proper examination of the conditions and circumstances at the Site affecting
the Contract Price, and on the basis of information that the Contractor could
have obtained from a visual inspection of the Site including existing roads and
bridges and other means of access to the Site, presence of obstructions on the
Site. The Contractor acknowledges that any failure to acquaint itself with all
such data and information shall not relieve its responsibility for properly
estimating the difficulty or cost of successfully performing the Works.

The Contractor shall acquire in its name all permits, approvals and/or licenses
from all local, state or national government authorities or public service
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GCC.10.1.

GCC.10.2.

GCC.10.3.

GCC.10.4.

GCC.10.5.

GCC.10.6.

undertakings in the country/ state where the Site is located that are necessary
for the performance of the Contract.

The Contractor shall arrange/ construct at his own cost any storage/access,
structures, bridges and approach to the worksites from public roads as may be
required for execution of Works.

Obligations of the Purchaser

The Purchaser shall ensure the accuracy of all information and/or data to be
supplied by the Purchaser as described in Appendix 5 to the Contract
Agreement, except when otherwise expressly stated in the Contract.

The Purchaser shall be responsible for acquiring and providing legal and
physical possession of the Site and access thereto except where providing
access is included in the scope of work of the Contractor, as specified in
Appendix 5 to the Contract Agreement. The Purchaser shall give full
possession of and accord all rights of access thereto on or before the date(s)
specified in Appendix 5 to the Contract Agreement
APPLICABLE

The Purchaser shall acquire and pay for all permits, approvals and/or licenses
from all local, state or national government authorities or public service
undertakings where the Site is located, which such authorities or undertakings
require the Purchaser to obtain in the Purchaser’s name for the execution of the
Contract (they include those required for the performance by both the
Contractor and the Purchaser of their respective obligations under the
Contract), including those specified in Appendix 5 to the Contract Agreement.

Without prejudice to the obligations of the Contractor under the Contract
Agreement, if requested by the Contractor, the Purchaser shall use its best
endeavours to assist the Contractor in obtaining in a timely and expeditious
manner all permits, approvals and/or licenses necessary for the execution of
the Contract from all local, state or national government authorities or public
service undertakings that such authorities or undertakings require the
Contractor or Sub-contractors or the personnel of the Contractor or Sub-
contractors, as the case may be, to obtain.

The Purchaser shall provide sufficient, properly qualified operating and
maintenance personnel; shall supply and make available all raw materials,
utilities, lubricants, chemicals, catalysts, other materials and facilities and shall
perform work and services of whatsoever nature, all as specified in Appendix-
6 to the Contract Agreement, to enable the Contractor to properly carry out
Commissioning and Guarantee Tests at or before the time specified in the
Program furnished by the Contractor under GCC.20.2 hereof and in the
manner thereupon specified or as otherwise agreed upon by the Purchaser and
the Contractor.

The Purchaser shall be responsible for facilitating the Test(s) on completion of
the Works, in accordance with GCC.25
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GCC.11.2.
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GCC.13.

GCC.13.1.

All costs and expenses involved in the performance of the obligations under
GCC.10 (GCC 10.2 not applicable for this tender), other than under GCC.10.4,
shall be the responsibility of the Purchaser, save those to be incurred by the
Contractor, in accordance with Appendix 5 to the Contract Agreement.

C. Payment

Contract Price

The Contract Price shall be as specified in Article 2 of the Contract
Agreement.

The Contract Price shall be adjusted in accordance with provisions of
Appendix-2 to the Contract Agreement wherever specified in the Contract
Agreement.

Subject to GCC.10.1 hereof, the Contractor shall be deemed to have satisfied
itself as to the correctness and sufficiency of the Contract Price, which shall,
except as otherwise provided for in the Contract, cover all its obligations under
the Contract.

Terms and Procedure for Payment

The payments to the Contractor for the performance of the Contract will be
made by the Purchaser as per terms and conditions specified in Appendix 1 to
the Contract Agreement. No payment made by the Purchaser herein shall be
deemed to constitute acceptance by the Purchaser of the Works or any part
thereof. The currency of payment shall be Indian rupees.

Securities

Interest bearing Advance Payment Security
a) Interest bearing Mobilisation Advance shall be allowed to the Vendor(s)
@10% of the value of Supply items only

The Contractor shall, within thirty (30) days of the LoA of Contract, provide a
security in an amount equal to the initial interest bearing mobilisation
advance calculated in accordance with Appendix 1 to the Contract Agreement,
valid till ninety (90) days after scheduled issuance of Taking-Over Certificate
as per GCC.29 with a claim period of thirty (30) days. The advance payment
security shall be in the form of an unconditional and irrevocable Bank
Guarantee as per Annexure: 4/4a of Section VIIB from an Indian scheduled
bank. The payment of initial advance shall be subject to deduction of tax at
source as per law.

b) The interest bearing mobilisation advance will be kept outside the
purview of Price variation Clause and will be adjusted as per Appendix 2 to
the Contract Agreement. This Bank Guarantee shall be returned to the
Contractor after full adjustment of advance and against request by the
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GCC.13.2.
GCC.13.2.1.

GCC.13.2.2.

GCC.13.3.

Contractor. The validity of Bank Guarantee would require to be extended by
the Contractor, if so required by the Purchaser.

c) The rate of interest of Mobilisation Advance shall be as mentioned in Serial
no. 11 of the SCC and the Mobilisation Advance shall be recoverable within
the scheduled period of the work mentioned against the progressive
bills/claims. In case the completion of the project gets extended on account of
delay from the Vendor’s end, the balance amount of Mobilisation Advance
lying with the Vendor, along with interest, shall be recovered from the Vendor
from the last bill raised by him before the scheduled completion of the project.

d) The Vendor has to submit a Bank Guarantee towards Security of
Mobilisation Advance amounting to 110 % of the advance.

e) The Mobilisation Advance shall be released in not less than two instalments
except in special circumstances for the reasons to be decided and recorded by
the concerned department.

f) In case of any downward variation of the LOA price, the excess
Mobilisation Advance initially granted at pre revised value of the LOA price
shall be adjusted along with the interest thereupon in one instalment with the
immediate next bill raise by the Vendor immediately after such revision.

Contract Performance Guarantee

The Contractor shall furnish an unconditional and irrevocable Bank Guarantee
in favour of the Purchaser as per Annexure: 3/3a of Section VIIB, towards
Performance security for faithful and due fulfilment of all obligations under
the Contract within thirty (30) days from the date of LoA. Bank Guarantee
shall be furnished for an amount equal to ten percent (10%) of the Contract
Price, from a Scheduled Bank in India. The Bank Guarantee shall be valid for
ninety (90) days after Defect Liability Period with further claim period for
ninety (90) days thereafter. The value of the Bank Guarantee is not to be
construed as limiting the damages under Defects Liability Period. The
Purchaser reserves the right to verify the authenticity of the Bank Guarantee
from the issuing bank.

The Contract Performance Guarantee is liable to be invoked on demand of
WBSETCL, for any breach under the Contract irrespective of any dispute or
difference between WBSETCL and the Contractor, pending before any court,
tribunal or any other authority,

The Performance Guarantee shall be returned to the Contractor within ninety
(90) days after receipt of application for release of Performance Bank
Guarantee along with certification regarding completion of Defects Liability
Period. No claim shall be made against the Performance Guarantee after the
issue of Defects Liability Certificate. However, no costs shall be paid for the
Bank Guarantee by the Purchaser, irrespective of date of release.




GCC.14.

GCC.14.1.

GCC.14.2.

GCC.14.3.

GCC.14.4.

GCC.14 5.

GCC.14.5.1.

Taxes Duties, and Other Levies

Except as otherwise specifically provided in the Contract, the Contractor shall
bear and pay all taxes, duties, levies and charges assessed on the Contractor,
its Sub-contractors or their employees by all municipal, state or national
government authorities in connection with the Works. All taxes, duties - and
levies, including Central Goods and Services Tax, West Bengal Goods and
Services Tax, Integrated Goods and Services Tax etc, - where applicable
and payable on Equipment/Materials, components, sub-assemblies, raw
materials and any other item required for manufacture of finished
Equipment/Material or completion of Works shall be deemed to have been
included in total value of supply of goods or services or both.

The Contractor shall be solely responsible for the taxes that may be levied on
the Contractor's persons or on earnings of any of his employees and shall hold
the Purchaser indemnified and harmless against any claims that may be made
against the Purchaser. The Purchaser does not take any responsibility
whatsoever regarding taxes under Indian Income Tax Act, for the Contractor
or his personnel. If it is obligatory under the provisions under the Indian
Income Tax Act, deduction of Income Tax at source shall be made by the
Purchaser.

For the purpose of the Contract, it is agreed that the Contract Price specified in
Article 2 of the Contract Agreement is based on the taxes, duties, levies and
charges prevailing at the date seven (7) days prior to the last date of bid
submission (hereinafter called “Tax” in this paragraph). If any rates of Tax are
increased or decreased, a new Tax is introduced, an existing Tax is abolished,
or any change in interpretation or application of any Tax occurs in the course
of the performance of Contract, which was or will be assessed on the
Contractor in connection with performance of the Contract, an equitable
adjustment of the Contract Price shall be made to fully take into account any
such change by addition to the Contract Price or deduction there from, as the
case may be. However, these adjustments would be restricted to direct
transactions between the Purchaser and the Contractor/Associate/ Collaborator
(if applicable). These adjustments shall not be applicable on procurement of
raw materials, intermediary components etc. by the Contractor and also not
applicable on the bought out items despatched directly by Sub-contractor(s) to
Site.

The Contractor shall be responsible for Labour Welfare Cess applicable on the
value of the Erection part of the Contract under BOCW (RECS) Act 1996 and
Building & Other Construction Workers Welfare Cess (BOCWWC) Act 1996
(and subsequent amendments thereof), which is to be deducted at source by the
Purchaser for deposition into Govt. Welfare Fund.

Goods and Services Tax
Contractor shall mention HSN Code / SAC Code and rate of Taxes
against all supplies of Goods or Services or both in it’s Tax Invoice. In case

of all components, Equipment/ Materials identified by the Contractor and
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GCC.14.5.2.

GCC.14.6.

GCC.14.7.

GCC.14.8.

GCC.15.

GCC.15.1.

GCC.15.2.

WBSETCL to be despatched directly by the Sub-contractor(s) to WBSETCL
Site in a State different from the State wherein Sub-contractor's works are
located, the Contractor shall affect sale in transit. For affecting the sale in
transit, the Contractor shall ensure that his Sub-contractor raises Tax invoices
in the Contractor's name (and not in the name of WBSETCL) and obtains
GR/LR/RR in the name of Contractor (and not in the name of WBSETCL).
The Contractor shall further ensure that he endorses the GR/LR/RR in the
name of WBSETCL during transit of the Equipment/Materials before the
delivery of Equipment/ Materials is taken by WBSETCL.

The Purchaser shall also bear and pay to the Contractor Good and Services
Tax, Local Tax (if applicable) in respect of direct transactions between the
Purchaser and the Contractor, if imposed on the Equipment/Materials
including spares and specified in Price Schedule No. 1 to be incorporated in
the Works. These amounts will be payable, by the Purchaser on the supplies
made by the Contractor.

Tax deduction at source under GST

WBSETCL shall deduct tax from the payment made or credited to the supplier
on the value of taxable supply, where the total value of such supply, under a
contract, exceed Two Lakh and Fifty Thousand Rupees at a rate of one percent
or at such rate prevailing from time to time.

In case however, the Equipment / Materials are offered for inspection after the
schedule delivery period, CGST plus WBGST, or IGST, as the case may be,
will be paid at the rate prevailing at the time of scheduled delivery period or
actual delivery period, whichever is lower, in case of direct transactions.

CGST plus WBGST, or IGST, as the case may be, as applicable on Price

Variation for own manufactured items as provided in BDS will be allowed as
admissible against documentary evidence.

D. Intellectual Property

Patent Rights & Royalties

Royalties and fees for patents covering Equipment/Materials, articles,
apparatus, devices or processes used in the Works shall be deemed to have
been included in the Contract Price. The Contractor shall satisfy all demands
that may be made at any time for such royalties or fees and he alone shall be
liable for any damages or claims for patent infringements and shall keep the
Purchaser indemnified in that regard.

The Contractor shall, subject to the Purchaser’s compliance with GCC.15.3,
indemnify and hold harmless the Purchaser, his successors or assignees, its
employees and officers from and against any and all suits, actions or
administrative proceedings, claims, demands, losses, damages, costs, and
expenses of whatsoever nature, including attorney’s fees and expenses, which
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GCC.15.38.

GCC.15.4.

GCC.15.5.

GCC.15.6.

GCC.16.

GCC.16.1.

the Purchaser may suffer as a result of any infringement or alleged
infringement of any patent, utility model, registered design, trademark,
copyright or other intellectual property right registered or otherwise existing at
the date of the Contract by reason of : (a) the installation of the Works by the
Contractor or the use of the Works in the country where the Site is located; and
(b) the sale of the products produced by the Works in any country. Such
indemnity shall not cover any use of the Works or any part thereof other than
for the purpose indicated by or to be reasonably inferred from the Contract,
any infringement resulting from the use of the Works or any part thereof, or
any products produced thereby in association or combination with any other
Equipment/ Materials not supplied by the Contractor, pursuant to the Contract
Agreement.

If any proceedings are brought or any claim is made against the Purchaser
arising out of the matters referred to in GCC.15.2, the Purchaser shall
promptly give the Contractor a notice thereof, and the Contractor may at its
own expense and in the Purchaser’s name conduct such proceedings or claim
and any negotiations for the settlement of any such proceedings or claim. | f
the Contractor fails to notify the Purchaser within thirty (30) days after receipt
of such notice that it intends to conduct any such proceedings or claim, then
the Purchaser shall be free to conduct the same on its own behalf. Unless the
Contractor has so failed to notify the Purchaser within the thirty (30) day
period, the Purchaser shall make no admission that may be prejudicial to the
defence of any such proceedings or claim.

The Purchaser shall, at the Contractor’s request, afford all available assistance
to the Contractor in conducting such proceedings or claim, and shall be
reimbursed by the Contractor for all reasonable expenses incurred in so doing.

All design and drawings submitted by the Contractor will be the property of
Purchaser. The Purchaser reserves the right to use the same in its future project
without any further reference and additional charges to the Contractor for such
use.

The Purchaser's Drawings, Specification and other information submitted by
the Purchaser to the Contractor shall remain the property of the Purchaser.
They shall not, without the consent of the Purchaser, be used, copied or
communicated to a third party by the Contractor unless necessary for the
purposes of the Contract. Any error in any such drawing/Specification etc.
shall not absolve the Contractor of his responsibility.

Confidential Information

The Purchaser and the Contractor shall keep confidential and shall not, without
the written consent of the other party hereto, divulge to any third party any
documents, data or other information furnished directly or indirectly by the
other party hereto in connection with the Contract, whether such information
has been furnished prior to, during or following termination of the Contract.
Notwithstanding the above, the Contractor may furnish to its Sub-
Contractor(s) such documents, data and other information it receives from the
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GCC.16.2.

GCC.16.3.

GCC.16.4.

GCC.17.

GCC.18.

GCC.18.1.

GCC.18.2.

GCC.18.3.

Purchaser to the extent required for the Sub-contractor(s) to perform its Works
under the Contract, in which event the Contractor shall obtain from such Sub-
contractor(s) an undertaking of confidentiality similar to that imposed on the
Contractor under this Clause GCC.16.

The obligation of a party under GCC.16.1 above, however, shall not apply to
that information which

now or hereafter enters the public domain through no fault of that party

. can be proven to have been possessed by that party at the time of disclosure

and which was not previously obtained, directly or indirectly, from the other
party hereto

otherwise lawfully becomes available to that party from a third party that has
no obligation of confidentiality

The above provisions of this Clause GCC.16 shall not in any way modify any
undertaking of confidentiality given by either of the parties hereto prior to the
date of the Contract in respect of the Works or any part thereof.

The provisions of this Clause GCC.16 shall survive termination, for whatever
reason, of the Contract.

Advertising

Any advertising stating the subject of this Contract by the Contractor in India
or in foreign countries shall be subject to approval of the Purchaser prior to the
publication. Publication of approved articles, photographs and other similar
materials shall carry acknowledgment to the Purchaser.

E. Work Execution

Purchaser’s representative

The Purchaser shall appoint an experienced engineer designated as the Project
Manager who shall carry out the functions and obligations of the Purchaser
under the Contract.

The Purchaser may from time to time appoint some other person as the Project
Manager in place of the person previously so appointed, and shall give a notice
of the name of such other person to the Contractor without delay. The
Purchaser shall take reasonable care to see that no such appointment is made at
such a time or in such a manner as to impede the progress of Works. The
Project manager shall represent and act for the Purchaser at all times during
the currency of the Contract.

Any decision, instruction or approval given by the Project Manager to the
Contractor shall have the same effect as though it had been given by the
Purchaser.
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GCC.18.4.

GCC.18.5.

GCC.109.

GCC.19.1.

GCC.19.2.

GCC.19.38.

GCC.194.

GCC.19.5.

All notices, instructions, orders, certificates, approvals and all other
communications under the Contract shall be given by the Project Manager,
except as herein otherwise provided. All notices, instructions, information and
other communications given by the Contractor to the Purchaser under the
Contract shall be given to the Project Manager, except as herein otherwise
provided.

The Project Manager may authorize his representative as site-in-charge for the
Works. The Project Manager will also be the consignee officer for the Works.

Contractor's representative

If the Contractor’s representative is not named in the Contract, then within
fifteen (15) days of the Commencement Date, the Contractor shall appoint the
Contractor’s representative and shall request the Purchaser in writing to
approve the person so appointed. If the Purchaser makes no objection to the
appointment within fifteen (15) days, the Contractor’s representative shall be
deemed to have been approved. If the Purchaser objects to the appointment
within fifteen (15) days giving the reason thereof, then the Contractor shall
appoint a replacement within fifteen (15) days of such objection, and the
foregoing provisions of this Sub-Clause GCC.19.1 shall apply thereto.

The Contractor’s representative shall represent and act for the Contractor at all
times during the currency of the Contract and shall give to the Project Manager
all the Contractor’s notices, instructions, information and all other
communications under the Contract.

Any instruction or notice which the Purchaser gives to the Contractor's
representative(s) shall be deemed to have been given to the Contractor. An
instruction book shall be kept at Site to record instruction of the Purchaser or
his representative at the time of Site visit.

The Contractor shall not revoke the appointment of the Contractor’s
representative without the Purchaser’s prior written consent, which shall not be
unreasonably withheld. If the Purchaser consents thereto, the Contractor shall
appoint some other person as the Contractor’s Representative, pursuant to the
procedure set out in GCC.19.1.

The Contractor’s representative may, subject to the approval of the Purchaser
(which shall not be unreasonably withheld), at any time delegate to any person
any of the powers, functions and authorities vested in him or her. Any such
delegation may be revoked at any time. Any such delegation or revocation
shall be subject to a prior notice signed by the Contractor’s representative, and
shall specify the powers, functions and authorities thereby delegated or
revoked. No such delegation or revocation shall take effect unless and until a
copy thereof has been delivered to the Purchaser and the Project Manager. Any
act or exercise by any person of powers, functions and authorities so delegated
to him or her in accordance with this Sub-Clause GCC.19.5 shall be deemed to
be an act or exercise by the Contractor’s representative.
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GCC.19.7.

GCC.19.8.

GCC.20.

GCC.20.1.

GCC.20.2.

C.

GCC.20.2.1.

The Contractor shall in addition to a Contractor’s representative, employ one
or more competent representative(s) to superintend the carrying out of the
Works at Site. Such representative shall be fluent to communicate in local
language for day to day work. Their names and contact addresses shall be
communicated in writing to the Purchaser before commencement of Works.

The Purchaser may, by notice to the Contractor, object to any representative or
person employed by the Contractor in the execution of the Contract ,who, in
the reasonable opinion of the Purchaser, may behave inappropriately, may be
incompetent or negligent, or may commit a serious breach of the Site
regulations provided under GCC.23.6. The Purchaser shall provide evidence of
the same, whereupon the Contractor shall remove such person from the Site.

If any representative employed by the Contractor is removed in accordance
with GCC.19.7, the Contractor shall, where required, promptly appoint a
replacement.

Program

The Contractor shall supply to the Purchaser and the Project Manager a chart
showing the proposed organization to be established by the Contractor for
carrying out the Works. The chart shall include the identities of the key
personnel together with the curricula vitae of such key personnel to be
employed within twenty (20) days of the LoA. The Contractor shall promptly
inform the Purchaser and the Project Manager in writing of any revision or
alteration of such an organization chart.

The Contractor shall submit to the Purchaser for his approval the Program,
within thirty (30) days of LoA, made in the form of L2 network with respect to
Contract, where such L2 network is required, which shall, inter alia, contain
the following:

the order in which the Contractor proposes to carry out the Works (including
but not limited to design, engineering, manufacture, supply, finalization of
Sub-contractors, Quality plans, transport, delivery to Site, assemble, erection,
testing and commissioning),

. the date(s) by which the Contractor reasonably requires that the Purchaser

shall have fulfilled its obligations under the Contract so as to enable the
Contractor to execute the Contract in accordance with the Program and to
achieve Completion and conductance of guarantee test of the Works in
accordance with the Contract

the times of submission and approval of the Contractor's Drawings

The Program so submitted by the Contractor shall be in accordance with the
Time Schedule included in Appendix 4 to the Contract Agreement and any
other dates and periods specified in the Contract. The Contractor shall update
and revise the Program as and when appropriate or when required by the
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GCC.20.2.2.

GCC.20.2.3.

GCC.20.2.4.

GCC.20.2.5.

GCC.20.2.6.

GCC.20.2.7.

GCC.20.3.

GCC.20.4.

Project Manager, but without modification in the Time for Completion and
any extension granted in accordance with GCC.42, and shall submit all such
revisions to the Project Manager.

This Program shall show clearly all activities and its duration along with
earliest and latest dates and the first and last dates of submission of the
drawings and each date of shop inspection by the Purchaser and critical path
for the Works. The Program approved by the Purchaser shall form part of the
Contract.

The approval by the Purchaser of the Program shall not relieve the Contractor
from any obligation under the Contract towards timely completion of Works.

The L2 network shall also be the contractual schedule for the purpose of
regulating price variation provisions, if any, in the Contract.

Once L2 network has been finalized, no revision shall normally be permitted
as long as the scope of work remains unchanged. However, in cases of
increase in quantities, while executing the work as per original scope; suitable
adjustments may be made without affecting the time for completion. The
revision in L2 network, for aforesaid reasons, shall be done with the approval
the Purchaser.

If the scope of work undergoes changes during execution stage resulting into
additional scope over that originally provided, for which the Contractor insists
extension in time for completion, such extension shall be granted while
ordering additional scope of work. Contractor shall submit revised L2 network
for approval of the Purchaser.

In case the scope of work does not change but the time for completion is
extended because of delayed commencement of the work on account of non
fulfilment of obligations by WBSETCL or because of any other reasons not
attributable to Contractor, L2 network shall be suitably revised as per the
extended time for completion. Once the time for completion has been extended
with the approval of Purchaser, Contractor shall submit revised L2 network for
the approval of Purchaser.

Progress Report

The Contractor shall monitor progress of all the activities specified in the
Program referred to in GCC.20.2, and supply a progress report to the Project
Manager every month, with a copy to officials as mentioned in the SCC.

The progress report shall be in a form acceptable to the Project Manager and
shall also indicate: (a) percentage completion achieved compared with the
planned percentage completion for each activity; and (b) where any activity is
behind the Program, giving comments and likely consequences and stating the
corrective action being taken.

Progress of Performance




GCC.21.

GCC.21.1.

GCC.21.2.

GCC.21.38.

GCC.21.4.

GCC.215.

If at any time the Contractor’s actual progress falls behind the Program
referred to in GCC.20.2, or it becomes apparent that it will so fall behind, the
Contractor shall, at the request of the Purchaser or the Project Manager,
prepare and submit to the Project Manager a revised Program, taking into
account the prevailing circumstances, and shall notify the Project Manager of
the steps being taken to expedite progress so as to attain Completion of the
Works within the Time for Completion as stated in SCC, or within such
extended time to which the Contractor shall be entitled under GCC.42.2.

Design and Engineering

The Contractor shall submit to the Purchaser for approval:

Within the time given in the Contract or in the Program such documents
including drawings, samples, models or information as may be called for
therein, and in the numbers therein required, in a sequential order of execution
and

During the progress of the Works, such documents of the general arrangement
and details of the Works as specified in the Contract. The Purchaser shall
signify his approval or disapproval as detailed in the schedule and procedure
of documents approval indicated below.

The Contractor shall prepare (or cause its Sub-contractors to prepare) and
furnish to the Project Manager the documents, including Manufacturing
Quality Plan and Field Quality Plan wherever required, listed in Appendix 5 to
the Contract Agreement for its approval or review as specified and as in
accordance with the requirements of GCC.20.2.

Any part of the Works covered by or related to the documents to be approved
by the Purchasers Representative shall be executed only after the Project
Manager’s approval thereof

The Contractor shall supply additional copies of approved documents in the
format and numbers stated in the Contract.

The following Schedule and Procedure of Documents Approval has to be
followed:




Step Action / Approved Status Duration

First submission by | Commented
Contractor (as per
approved  submitted
Program)

A-Approved

B—Approved subject to incorporation of
comments/modifications in Final
Documents as well as implementation of
those comments during manufacture or
services as applicable

C—Returned with comments for re-
submission  after  incorporation of
corrections.

< 30 days

Second  submission | For ‘B’-Approved Documents Resubmitted
by Contractor within | with incorporation of comments /
10 (ten) days. modifications with Revision No.

For ‘C’— Approved Documents Returned
with Corrections / changes with modified
Revision No.

15 days

Third submission by | For ‘A’ approved.
the Contractor within
7 (seven) days

15 days

Submission of ‘A’ | ‘A’ — Approved documents with number of
approved documents | copies specified for distribution stamped
by Contractor. with "Released for Construction”.

Notes:

a. While submitting documents, Contractor shall take utmost care to get it
approved in ‘A’ Category. In case of approval accorded by the Purchaser in
‘B’ & “C’ Category, the re-submission should be for ‘A’ approval only.

. Any delay whatsoever in the process of submission of documents under
different stages shall be on the Contractor’s account.

Resubmission of ‘B’ category and ‘C’ category shall be within seven (7) days
and ten (10) days respectively to be recorded from the date of return of such
documents.

GCC.21.6. If any dispute or difference occurs between the Purchaser and the Contractor
in connection with or arising out of the disapproval by the Project Manager of
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GCC.21.7.

GCC.21.8.

GCC.22.

GCC.22.1.

GCC.22.2.

GCC.22.2.1.

GCC.22.2.2.

any document and/or any modification(s) thereto that cannot be settled
between the parties within a reasonable period, then such dispute or difference
may be referred to an Adjudicator for determination in accordance
withGCC.6.1thereof. If such dispute or difference is referred to an
Adjudicator, the Project Manager shall give instructions as to whether and if
so, how, performance of the Contract is to proceed. If the Adjudicator upholds
the Contractor’s view on the dispute, then the Contractor shall be reimbursed
by the Purchaser for any additional costs incurred by reason of such
instructions and shall be relieved of such responsibility or liability in
connection with the dispute and the execution of the instructions as the
Adjudicator shall decide, and the Time for Completion shall be extended
accordingly.

The Project Manager’s approval, with or without modification of the document
furnished by the Contractor, shall not relieve the Contractor of any
responsibility or liability imposed upon it by any provisions of the Contract
except to the extent that any subsequent failure results from modifications
required by the Project Manager.

Approval of any documents by the Purchaser shall not relieve the Contractor
of his responsibility for the accuracy thereof or modification required during
actual execution or for any deviation in scheme from Technical Specification
with accepted deviations if there be any.

Procurement

The Contractor shall manufacture or procure and transport all the
Equipment/Materials in an expeditious and orderly manner to the Site.

Purchaser-Supplied Equipment, and Materials
If Appendix 5 to the Contract Agreement provides that the Purchaser shall

furnish any specific items of machinery, Equipment/Materials to the
Contractor, the following provisions shall apply:

The Purchaser shall, at its own risk and expense, transport each item to the
place on or near the Site as agreed upon by the parties and make such item
available to the Contractor at the time specified in the Program furnished by
the Contractor, pursuant to GCC.20.2 unless otherwise mutually agreed.

Upon receipt of such item, the Contractor shall inspect the same visually and
notify the Project Manager of any detected shortage, defect or default. The
Purchaser shall immediately remedy any shortage, defect or default, or the
Contractor shall, if practicable and possible, at the request of the Purchaser,
remedy such shortage, defect or default at the Purchaser’s cost and expense.
After inspection, such item shall fall under the care, custody and control of the
Contractor. The provision of this Sub-Clause GCC.22.2.2 shall apply to any
item supplied to remedy any such shortage or default or to substitute for any
defective item, or shall apply to defective items that have been repaired.




GCC.22.2.3.

GCC.22.3.

GCC.22.3.1.

GCC.22.3.2.

GCC.22.3.3.

GCC.22.3.4.

GCC.22.3.5.

GCC.23.

GCC.23.1.

The foregoing responsibilities of the Contractor and its obligations of care,
custody and control shall not relieve the Purchaser of liability for any
undetected shortage, defect or default, nor place the Contractor under any
liability for any such shortage, defect or default whether under GCC.31 or
under any other provision of Contract.

Transportation

The Contractor shall at its own risk and expense transport all the
Equipment/Materials and the Contractor’s Equipment to the Site by the mode
of transport that the Contractor judges most suitable under all the
circumstances.

Unless otherwise provided in the Contract, the Contractor shall be entitled to
select any safe mode of transport operated by any person to carry the
Equipment/Materials and the Contractor’s Equipment.

Upon despatch of each shipment of the Equipment/ and the Contractor’s
Equipment, the Contractor shall notify the Purchaser by courier, email, post or
by fax followed by post confirmation of the description of the
Equipment/Materials and of the Contractor’s Equipment, the point and means
of despatch, and the estimated time and point of arrival at the Site. The
Contractor shall furnish the Purchaser with relevant shipping documents to be
agreed upon between the parties.

The Contractor shall be responsible for obtaining, if necessary, approvals from
the authorities for transportation of the Equipment/ Materials and the
Contractor’s Equipment to the Site. The Purchaser shall use its best
endeavours in a timely and expeditious manner to assist the Contractor in
obtaining such approvals, if requested by the Contractor. The Contractor shall
indemnify and hold harmless the Purchaser from and against any claim for
damage to roads, bridges or any other traffic facilities that may be caused by
the transport of the Equipment/ Materials and the Contractor’s Equipment to
the Site.

The contractor shall be responsible for supply of Mandatory Test Equipment
for Fibre Optic Cable System after obtaining approval of the Purchaser and as
specified in Price Schedule/technical specification.

Contractor's Construction Management

Setting Out

The Contractor shall be responsible for the true and proper setting-out of the
Works in relation to bench marks, reference marks and lines provided to it in
writing by or on behalf of the Purchaser.

The Contractor shall set out the Works in relation to original points, lines and
levels of reference given by the Purchaser in writing and provide all necessary
instruments, appliances and labour for such purposes. If at any time during the
execution of Works, any error appears in the positions, levels, dimensions or
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alignment of the Works, the Contractor shall rectify the error at his cost. The
checking of any setting-out by the Purchaser shall not relieve the Contractor of
his responsibility for the accuracy thereof.

Contractor's Supervision

The Contractor shall give or provide all necessary superintendence during the
installation of the Works, and the Contractor’s representative(s) shall be
constantly on the Site to provide full-time superintendence of the installation.
The Contractor shall provide and employ only technical personnel who are
skilled and experienced in their respective callings and supervisory staff who
are competent to adequately supervise the Works.

Labour

The Contractor shall provide and employ on the Site in the installation of the
Works such skilled, semi-skilled and unskilled labour as is necessary for the
proper and timely execution of the Contract. The Contractor is encouraged to
use local labour that has the necessary skills.

Unless otherwise provided in the Contract, the Contractor shall be responsible
for the recruitment, transportation, accommodation and catering of all labour,
local or expatriate, required for the execution of the Contract and for all
payments in connection therewith.

The Contractor shall be responsible for obtaining all necessary permit(s)
and/or visa(s), if required, from the appropriate authorities for the entry of all
labour and personnel to be employed on the Site.

The Contractor shall at its own expense provide the means of repatriation to all
of its and its Sub-contractor’s personnel, employed on the Contract, at the Site
to their various home countries. It shall also provide suitable temporary
maintenance of all such persons from the cessation of their employment on the
Contract to the date programmed for their departure.

The Contractor shall at all times during the progress of the Contract use its
best endeavours to prevent any unlawful, riotous or disorderly conduct or
behaviour by or amongst its employees and the labour of its Sub-contractors.

The Contractor shall, in all dealings with its labour and the labour of its Sub-
contractors currently employed on or connected with the Contract, pay due
regard to all recognized festivals, official holidays, religious or other customs
and all local laws and regulations pertaining to the employment of labour.

Contractor's Equipment

The Contractor shall provide all erection Equipment haulage & power if
necessary to complete the Works as per Time for completion, including
transport at his own cost. The Contractor shall provide additional manpower as
well as haulage and other erection equipment as necessary for maintaining the
Time schedule of completion.
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All Contractor's Equipment shall, when brought to the Site, be deemed to be
exclusively intended for the execution of Contract. The Purchaser shall have
lien on all such Equipment brought to Site for the purpose of erection, testing
and commissioning of the Equipment/Materials.

The Contractor shall not remove from the Site any such Equipment, except
when it is no longer required for the completion of the Works, or when the
Purchaser has given his consent.

Purchaser's Equipment

The Contractor shall pay hire charges as may reasonably be levied for the
Purchaser's equipment, if used, and also provide the transport, haulage, power
etc. thereof at his own cost.

Site Regulations and Safety

The Purchaser and the Contractor shall establish Site regulations setting out
the rules to be observed in the execution of the Contract at the Site and shall
comply therewith. The Contractor shall prepare and submit to the Purchaser,
with a copy to the Project Manager, proposed Site regulations for the
Purchaser’s approval, for which approval shall not be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to, rules in respect
of security, safety of the Works, gate control, sanitation, medical care, and fire
prevention.

Environment & Social Policy and Procedures (ESPP) of Purchaser

The Contractor shall make himself aware of the ESPP of the Purchaser which
shall be available on the Purchaser’s website and shall execute the scope of
work under the Contract in compliance with the said provisions.

Watching and Lighting

The Contractor shall provide and maintain at its own expense all lighting,
fencing, and watching when and where necessary for the proper execution and
the protection of the Works, or for the safety of the owners and occupiers of
adjacent property and for the safety of the public.

Clearance of Site

The Contractor shall, from time to time during the progress of the Works clear
away and remove all surplus/ rejected materials and debris from Site. On
completion of the Works, the Contractor shall remove all Contractors’
Equipment and leave the whole of the Site clean and in a workmanlike
condition to the satisfaction of the Purchaser.

Communication

The Contractor may require the Purchaser to confirm in writing any decision
or instruction of the Purchaser which is not in writing. The Contractor shall
promptly notify the Purchaser of such requirement.

Authority of Access




GCC.23.12.

GCC.23.12.1.

GCC.23.12.2.

GCC.24.

GCC.24.1.

GCC.24.2.

GCC.24.2.1.

GCC.24.2.2.

GCC.24.2.3.

GCC.24.3.

No persons other than the employees of the Contractor or his authorised
representative shall be allowed at the Site. Purchaser or his representative shall
have access to the work sites at any time.

Emergency work

If, by reason of an emergency arising in connection with and during the
execution of the Contract, any protective or remedial work is necessary as a
matter of urgency to prevent damage to the Works, the Contractor shall
immediately carry out such work.

If the Contractor is unable or unwilling to do such work immediately, the
Purchaser may do or cause such work to be done, as the Purchaser may
determine it necessary in order to prevent damage to the Works. In such event
the Purchaser shall, as soon as practicable after the occurrence of any such
emergency, notify the Contractor in writing of such emergency, the work done
and the reasons thereof. If the work done or caused to be done by the
Purchaser is such that the Contractor was liable to do at its own expense under
the Contract, the reasonable costs incurred by the Purchaser in connection
therewith shall be paid by the Contractor to the Purchaser.

Inspection & Testing

Inspecting Agency

The Purchaser may delegate inspection and testing to an outside agency in
place of personnel of WBSETCL with due notice, not less than fifteen (15)
days, to the Contractor. Any such outside agency shall be considered as a
Project Manager.

Inspection and Testing During Manufacture

The Purchaser or his designated representative shall be entitled during
manufacture to inspect, examine and test the materials and workmanship and
check the progress of manufacture of all Equipment to be supplied under the
Contract. This shall take place on the Contractor's premises during working
hours.

No such inspection, examination or testing shall relieve the Contractor of his
obligation under the Contract regarding quality of material and soundness of
manufacture.

No inspection call will be valid before drawings are approved under ‘A’
category without comments.

Dates for Inspection and Testing

After getting the related drawings approved under ‘A’ category, the Contractor
shall give the Purchaser notice of inspection along with factory test results in
writing of the date and the place at which any Equipment/Material swill be
ready for testing as provided in the Contract. The Purchaser shall attend at the
place so named within fifteen (15) days of the date which the Contractor has
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stated in his notice. The Purchaser shall give the Contractor notice, in writing,
of his intention to attend the tests. The above notices shall be given at first by
the quickest possible means and confirmed later in writing. The Contractor
shall render all possible assistance in carrying out inspection in time.

Facilities For Testing

Where the Contract provides for tests on the premises of the Contractor or
Sub-contractor, the Contractor shall provide such assistance, labour, materials,
electricity, fuel, stores, apparatus and instruments as may be necessary to carry
out the tests efficiently without any extra charges. If the facilities are
inadequate to carry out tests as per standard, the Contractor shall have to
arrange suitable testing place having all such required facilities and the cost
towards this will be on Contractor’s account.

The Contractor shall also bear all charges towards travelling expenses of the
Inspecting Team of the Purchaser or the authorized representatives of the
Outside Inspecting Agency consisting of maximum two (2) persons for to and
fro journey by Air from Purchaser’s Head quarters, including boarding and
lodging at the place of inspection and transit, if any, for the purpose of
Inspection and testing.

The Contractor shall be responsible for proper execution of the quality plans.
The Works beyond Purchaser’s hold points will progress only with
Purchaser’s prior written consent. The Purchaser may also undertake quality
surveillance and quality audit of the systems and procedures and quality
control activities. Any change in the Quality Plans shall be made only with
Purchaser’s prior written approval.

The Contractor shall provide the Purchaser with the necessary facilities for
carrying out quality audit and quality surveillance of the Contractor’s and its
Sub-Contractors’ Quality Assurance System and manufacturing activities.

Routine and Acceptance Tests

All routine tests and acceptance tests shall be carried out at manufacturer’s
works or test site of the Contractor/Sub-contractor/test laboratory as per
stipulation of relevant Indian Standard and relevant IEC in presence of Project
Manager. All tests shall be carried out on every lot offered for inspection as
per relevant I.S. and IEC.

Type Test

The successful bidder shall submit complete test reports of all tests (including
type tests) as stipulated in the relevant I.S. and IEC and carried out in a Govt.
recognised Test House or laboratory/NABL accredited laboratory on
Equipment/Materials of identical design conforming to our Technical
Specification, along with submission of drawing during detailed engineering
stage.
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WBSETCL will undertake type testing of electrical items/transmission line
materials as per submitted/specified Type Test schedule on samples selected
by WBSETCL’s inspecting engineers.

WBSETCL will also undertake Proto checking and quality approval of
structural items (wherever applicable) before erection. Each type test report
shall provide the following information with test results:

Complete identification, date and Serial No.
Method of application where applied, duration and interpretation of each test.
Repetition of Tests

If any of the type tests, routine or acceptance tests fails to pass, the Contractor
shall arrange for repetition of the tests, after rectification or replacement, at his
own cost and expenses. If, however, the tests fail for the 2" time, the related
Sub-contractor shall be rejected immediately and the Contractor will be
required to furnish the name of another Sub-contractor immediately either
from the already approved list of Sub-contractors for that particular
Equipment/Materials, or any new Sub-contractor along with submission of all
relevant documents in support, towards approval of the new Sub-contractor as
stated in this tender document.

Reports of Inspection and Tests

After the factory tests have been completed at the Contractor's or Sub-
contractor’s works, the Contractor shall submit six (6) copies of Test Reports
for approval of Purchaser. The Purchaser in turn will approve the same within
fifteen (15) days of receipt. The Contractor shall provide the Purchaser with
ten (10) copies of Approved Reports of all inspection and tests.

If the Purchaser or his designated representatives fails to attend the test and/or
inspection or if it is agreed between the parties that such persons shall not do
so, then the Purchaser may advice the Contractor in writing to proceed with
the test and/or inspection in the absence of such persons. The Contractor
should provide the Purchaser with a certified report of the results thereof.

Covering Up

The Contractor shall give the Purchaser full opportunity to examine, measure
and test any work on Site which is about to be covered up or put out of view.

The Contractor shall give due notice to the Purchaser whenever such work is
ready for examination, measurement or testing.

The Purchaser shall then notify the Contractor within fifteen (15) days that the
Purchaser shall carry out the examination, measurement or testing. Unless it is
notified specifically the Contractor may proceed with the work as per
Programme submitted.

Uncovering Works
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If so instructed by the Purchaser, the Contractor shall expose any parts of the
Works. The Contractor shall reinstate and make good such parts to the
Purchaser's satisfaction at the risk, cost and responsibility of the Contractor.

Tests on Completion

Notice for Tests on Completion

The Contractor shall give to the Purchaser twenty one(21) days’ notice of the
date after which he will be ready to conduct the Tests on Completion. Unless
otherwise agreed upon, the Tests shall be carried out as per agreed schedule.

Delayed Tests

If the tests are being unduly delayed by the Contractor, the Purchaser may, by
notice, require the Contractor to make the tests within twenty one(21) days
after the receipt of such notice. If the Contractor fails to make the tests within
twenty one(21) days of such notice, the Purchaser may himself proceed with
the tests. All tests so made by the Purchaser shall be at the risk and cost of the
Contractor and cost thereof shall be deducted from the Contract Price. The
tests shall also be deemed to have been made in the presence of the Contractor
and shall be accepted as accurate and no claim whatsoever in this respect of
the Contractor shall be entertained.

Facilities for Tests on Completion

The Contractor, except where otherwise specified, shall arrange such labour,
material, fuel, water, stores and testing apparatus as may be reasonably
required to carry out such tests efficiently, without any extra charge.

Re-testing

If the work or any portion thereof fails to pass the Tests, the Purchaser or the
Contractor may require such tests to be repeated on the same terms and
conditions. All costs of such retesting will be borne by the Contractor.

Consequences of Failure to Pass Tests on Completion

If the Works or any portion thereof fails to pass the tests or the repetition
thereof under GCC.25, the Purchaser, after due consultation with the
Contractor, shall be entitled to

Order one further repetition of the Tests under the conditions of GCC.25, or

Reject the Works or portion thereof in which event the Purchaser shall have
the same remedies against the Contractor as are provided under GCC.26, or

Issue a Taking-Over Certificate, if the Purchaser so wishes, notwithstanding
that the Works are not complete. The Contract Price shall then be reduced by
such amount as may be agreed by the Purchaser and the Contractor or, failing
agreement, as may be determined underGCC.6.As soon as the work or any
portion thereof has passed the tests, the Purchaser shall issue a Completion
certificate to the Contractor to that effect.
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Rejection

Purchaser may not accord approval to test results if those results are not in
conformity with Guaranteed Technical Particulars with given tolerable limits
as per relevant standard or the results and procedure followed are found not in
line with standard. The results may be rejected even if the Project Manager
had witnessed the test. On approval of Test results only, Material Inspection
Clearance Certificate will be issued by the Purchaser. Approval of Test results
will not relieve the Contractor of its obligation as regards quality, standard and
suitability of the Equipment/Materials.

Permission to Deliver

The Contractor shall apply in writing to the Purchaser for permission to deliver
any Equipment / Materials to the Site. No Equipment/ Materials shall be
delivered to the Site without the Purchaser's written permission.

The Contractor shall make arrangement for receipt of all Equipment/ Materials
delivered to Site under the scope of Contract besides all other
Equipment/Materials required for the purpose of execution. Upon arrival at
Site, the Contractor shall give a notice to the Purchaser when and where
materials has arrived and been stored.

Completion of Works

As soon as execution of the Works or any part for which a separate completion
schedule is provided in the Contract has, in the opinion of the Contractor, been
completed operationally and structurally and put in tight and clean condition as
specified in the Technical Specifications, excluding minor items not materially
affecting the operation or safety of the Works, the Contractor shall so notify
the Purchaser in writing within seven (7) days of the date of completion.

Within seven (7) days after receipt of the notice from the Contractor
underGCC.28.1, the Purchaser shall supply the operating and maintenance
personnel and the raw materials, utilities, lubricants, chemicals, catalysts,
facilities, services and other matters as specified in Appendix 5 to the Contract
Agreement, required for completion of Works or any part thereof.

If, for reasons not attributable to the Contractor, the Works cannot be
completed in next six (6) months, the Purchaser at, its discretion, may take up
the inspection of the portion of the Works already completed, the balance
payment due to the Contractor can be released against Bank Guarantee of
equivalent amount. The Bank Guarantee validity shall be initially for a period
of twelve (12) months or until three (3) months after expected date of
commissioning, whichever is earlier. If the completion and thereafter
commissioning does not take place within the validity period of the Bank
Guarantee, the validity shall be extended from time to time up to a period not
exceeding three(3) years from the date from which the concerned work was
held up on aforesaid account. The Contractor shall also be required to extend
the validity of the Contract Performance Guarantee.
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For ‘Works’ not involving Commissioning

Within fifteen (15) days of intimation from the Contractor regarding
completion of Works, the Project Manager shall cause to inspect the Works to
verify the completion status, in presence of the Contractor’s representative.

If the Works are found to be completed and acceptable in all respects (except
for minor defects and deficiencies, if any), Completion Certificate/ Taking
over Certificate (TOC) shall be issued by the Purchaser within thirty (30) days
of Contractor’s intimation. The Completion certificate shall generally contain
the following details: (a) Date of completion; (b) Defects to be rectified; (c)
Items not conforming to Specification but can be accepted at a reduced rate;
(d) items not acceptable at all and need to be re-done.

If, on inspection, Works are not found to be completed or rectification of
major nature is required, the Purchaser shall, within twenty-one (21) days of
Contractor’s intimation, inform the incomplete works/ defects & deficiencies
to the Contractor in writing advising him to take necessary action and to
inform WBSETCL after completion/ rectification. The Purchaser shall give
reasonable time to the Contractor for remedying the defects/ deficiencies.
However, if the Contract specifies separate completion period for different
parts of works for the purpose of taking over also, Completion certificate/
TOC shall be issued in respect of portion of works that are completed and are
acceptable.

The provisions contained in GCC.28.4.1 to GCC.28.4.3 shall also be
applicable in relation to a part of the Works for which separate schedule of
completion has been provided in the Contract and such part of Works can be
taken over independently.

For Works involving Commissioning at Specified voltage

In case it is assessed by the Purchaser that commissioning at specified voltage
is possible within one (1) year of Contractor’s notice for commission,
commissioning of the system at reduced voltage shall not be considered.

On receipt of communication from the Contractor informing that the Works or
part thereof are physically complete/ nearing completion and are ready for
carrying out pre-commissioning checks/ tests, the Purchaser shall take further
actions, towards declaring the Works ready for commissioning

The Works or part thereof, as above, shall be thoroughly inspected/checked by
the Purchaser within fifteen (15) days of Contractor’s intimation. Wherever
pre-commissioning checks/ tests are involved, the same shall be witnessed
jointly with the Contractor’s representative. On such verification, once the
entire Works are found to be complete and acceptable (except for minor
defects and deficiencies, if any), the Purchaser shall commence further
verification with regard to commissioning.
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If, on inspection/ checking, the Works or part thereof, are not found to be
complete or rectification of major nature is required, the Purchaser shall,
within twenty-one(21) days of Contractor’s intimation, inform the incomplete
works/ defects and deficiencies to the Contractor in writing advising him to
take necessary action and to inform WBSETCL after completion/ rectification.
The Purchaser shall give reasonable time to the Contractor for remedying the
defects/ deficiencies

If Commissioning of the system at specified voltage cannot be done
immediately after physical completion/ readiness for commissioning, for
reasons not attributable to the Contractor, but it is possible within three (3)
months thereafter, the final payment shall be released after commissioning of
the system at specified voltage. The Contractor shall be required to extend the
validity of the Contract Performance Guarantee accordingly.

If Commissioning of the system is not possible within three (3) months of the
date of physical completion/ readiness of the Works for commissioning, the
balance payment shall be released to the Contractor against Bank Guarantee of
equivalent amount initially valid for a period of twelve (12) months.

If the commissioning does not take place within the validity period of the Bank
Guarantee, the validity shall be extended from time to time up to a period not
exceeding three(3) years from the date of readiness of the system for
commissioning. The Contractor shall be also required to extend the validity of
the Contract Performance Guarantee so that it remains valid up to a period of

one (1) year beyond the validity period of the Bank Guarantee against which
final payment has been released to the Contractor.

In exceptional circumstances where it is assessed that the system cannot be
commissioned at specified voltage within a period of about three (3) years
from the date of physical completion/readiness of the system for
commissioning, because of reasons not attributable to the Contractor, the
system shall be taken over by WBSETCL without commissioning as a special
case. The Bank Guarantee against which final payment is released to the
Contractor shall be returned to the Contractor.

For Works involving Commissioning at reduced voltage

If for the purpose of power flow/ system stability/system strengthening
requirements, commissioning at reduced voltage is considered necessary, or it
is assessed by the Purchaser that commissioning at specified voltage is not
likely to take place within a period of one(l) year from the date of
Contractor’s notice, the Works can be taken up for commissioning at reduced
voltage.

In case, the commissioning of the Works has been delayed, the Contractor
shall be required to extend the validity of the Bank Guarantee against which
final payment has been released to the Contractor in accordance with
GCC.28.5.6. The Bank Guarantee shall be required to be extended, in stages,
up to a maximum period of two (2) years after commissioning of the system at
reduced voltage or till three(3) months after commissioning at rated voltage,

81




GCC.28.6.3.

GCC.28.6.4.

GCC.28.7.

GCC.28.8.

GCC.28.9.

GCC.20.

GCC.29.1.

GCC.29.2.

whichever is earlier. The Contractor shall be also required to extend the
validity of the Contract Performance Guarantee so that it remains valid up to a
period of one (1) year beyond the validity period of the Bank Guarantee
submitted in accordance with GCC.28.5.6.

On commissioning of the system at specified voltage or upon the expiry of the
period of two (2) years after commissioning of the system at reduced voltage,
whichever is earlier, the TOC shall be issued by WBSETCL, within fifteen
(15) days.

The Bank Guarantee submitted in accordance with GCC.28.5.6 shall be
returned to the Contractor on commissioning at rated voltage/ issuance of
TOC.

If the Project Manager fails to issue the Completion Certificate and fails to
inform the Contractor of any defects and/or deficiencies within twenty-one(21)
days after receipt of the Contractor’s notice under GCC.28.1or within ten (10)
days after receipt of the Contractor’s repeated notice or if the Purchaser makes
use of the Works or part thereof, then the Works or that part thereof shall be
deemed to have reached Completion as of the date of the Contractor’s notice
or repeated notice, or as of the Purchaser’s use of the Works, as the case may
be.

As soon as possible after Completion, the Contractor shall complete all
outstanding minor items so that the Works are fully in accordance with the
requirements of the Contract, failing which the Purchaser will undertake such
completion and deduct the costs thereof from any money owing to the
Contractor.

Upon Completion, the Purchaser shall be responsible for the care and custody
of the Works or the relevant part thereof, together with the risk of loss or
damage thereto, and shall thereafter take over the Works or the relevant part
thereof.

Taking Over

The Works shall be taken over by the Purchaser after completion, either in full
or in part (where for part completion, separate completion schedule has been
provided in the Contract), upon successful erection, testing and commissioning
of Works at Site by the Contractor in accordance with provisions of Contract.

On successful completion of Works or any part thereof as provided in
GCC.29.1and upon request of the Contractor for taking over the Works and
issuance of TOC, the Purchaser shall, within forty-five (45) days after the
receipt of the Contractor's application, or within fifteen (15) days from the date
of actual handing over of relevant Works, either issue the TOC or reject the
application giving his reasons and specifying the work required to be done by
the Contractor to enable the TOC to be issued.
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TOC is issued to the Contractor on stating the date on which the Works or any
part thereof were complete and ready for taking over, after ascertaining the
following:

The Works under the Contract have been satisfactorily completed by the
Contractor as per the provisions of Contract.

. Submission of required number of reproducible of approved as-built drawings

(hard copies & soft copy in CDs), design documents duly authenticated by
Purchaser, O&M manuals, data sheets, test reports, pamphlets and manuals of
spares, maintenance and testing equipment by the Contractor.

The Contractor has cleared the Site of all the surplus materials, removed all
scaffoldings, shuttering materials, labour huts/ sheds, cleaned the dirt from part
of building, sanitary arrangement, water supply connection and all electrical
gadgets/ equipments/ switches, wiring, any wood work or any such item, to the
satisfaction of the Project Manager, except those required for carrying out
rectification works.

. All the defects have been rectified to the complete satisfaction of the Project

Manager.

Issuance of such certificates shall not relieve the Contractor of any of his
obligations which otherwise comes under the terms and conditions of the
Contract.

Notwithstanding the above mentioned provisions, the issuance of TOC shall
not be held up for delay in completion/ rectification of works of minor nature
that do not affect the performance/ use of the building/installation/
equipment/sub-system/system at rated voltage. In such a case the Contractor
shall however be required to give an undertaking that in case he fails to
complete/rectify within a mutually agreed period, the Purchaser shall be at
liberty to carry out the work at his risk and cost, and deduct an amount as may
be considered appropriate by the Purchaser.

Issuance of TOC for any part of the Works is only for the purpose of
facilitating the Contractor to receive the payment for part of the Works
completed and for determination of liquidated damages in respect thereof and
shall not relieve the Contractor of his responsibilities under the Contract
towards other parts of the Works.

F. Guarantees and Liabilities

Liquidated Damages

If the Contractor fails to attain Completion of the Works or any part thereof
within the Time for Completion or any extension thereof under GCC.42,
WBSETCL shall recover from the Contractor as Liquidated Damage (LD) for
such default and not as a penalty without prejudice to WBSETCL’s other
remedies under the Contract. For imposition of LD, the loss/ damages suffered
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by WBSETCL due to delays by the Contractor are the basic criteria. In respect
of any part of the Works where TOC for such part has been issued separately
and the aforesaid part of the Works was completed within the Time for
Completion specified in the Contract, the liquidated damages for such part of
the Works shall not be levied, provided other conditions for non imposition of
liquidated damages as prescribed in the Contract are met.

In order to keep the Contract alive, provisional time extension will be granted
to the Contractor so that delayed supplies/ services can be accepted by
WBSETCL. A written communication in this regard shall be issued by the
Project Manager to the Contractor. Such provisional time extension will be
without prejudice to all the obligations of the Contractor under the Contract
and further without prejudice to WBSETCL’s right to levy LD and other rights
under the Contract.

The parties expressly agree that the amount recoverable under GCC Clause
30.8 constitutes a genuine pre-estimate of the loss or damage likely to be
incurred by WBSETCL due to the Contractor’s default, and not a penalty. The
said sum shall be payable by the Contractor upon default, irrespective of
whether actual loss or damage is proven, and such payment shall be without
prejudice to any other rights or remedies available to WBSETCL under the
Contract or applicable law.

Delay in performance of the Contract may be attributed to one or more of the
following, viz., and Purchaser, Contractor and Force Majeure conditions as per
GCC.39.

The decision on LD will be taken considering detailed analysis indicating
reasons & period of delay on each account. Based on the analysis, the period
of delay due to Force Majeure as per GCC.39 and for reasons attributable to
WBSETCL will be identified to find out the net delay, which is attributable to
the Contractor. The approach to work out the net delay attributable to the
Contractor is described below:

Total delay that has occurred in a Contract = A

. Cumulative period of delay on account of Force Majeure = B

Cumulative period of delay on account of WBSETCL =C

. Concurrent cumulative period in (b) & (¢) = X

Cumulative period of delay on account of Force Majeure and WBSETCL =
B+C-X
Net period of delay attributable to the Contractor, Z = A-(B+C-X)

While calculating the period of delay, all delays, which are not found to be
directly contributing in extension of completion period, will be ignored.

In case the period Z, arrived at as per GCC.30.5, is not positive, the time
extension, till the actual completion of the Works, shall be allowed without
any LD. In case the period Z, arrived at is positive, action will be taken as
described hereunder.

NOT APPLICABLE.
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Calculation of Liguidated Damages

Sum equivalent to quarter percent (0.25%) of the Contract Price for each week
of delay or part thereof which will elapse between the schedule time for
completion and actual time for completion of the Work. The calculation of
liquidated damages on the part of the Works shall be regulated as per
GCC.30.1. The total recovery against liquidated damage, however, shall not
exceed five percent (5%) of the Contract Price. Total Contract Price shall
imply the Contract prices of all the schedules of Work taken together.

[N.B: For instance : If a Letter of Award (LoA) was given for a package
contract, viz., Package X (value is Rs.1000/-) — which is consists of five
projects viz., P1 (Rs.200/-), P2 (Rs.200/-), P3 (Rs.200/-), P4 (Rs.200/-) and P5
(Rs.200/-). If there is any delay in Pland P4 but P3, P2 and P5 completed on
time then LD will be imposed on P1 separately at 5%, i.e., Rs. 10/- and P4
separately then LD will be Rs. 10/-. The LD will not be imposed on total value
of Rs. 1000/, i.e., Rs. 50/-. Therefore, LD will be Rs. 20/-. ]

WBSETCL may, without prejudice to any other method of recovery, deduct
the amount of such damages from any money due or to become due to the
Contractor. The payment deduction of such damages does not relieve the
Contractor from his obligation to complete the work or from any of his other
obligations and liabilities under the Contract.

Works will be deemed to have been delivered/ completed only when all
component parts/ all items of Works are also delivered/ completed. If certain
components/ items of Works are not delivered in time, the same will be
considered as delayed until such time due missing/ incomplete parts/ items of
works are delivered/ completed.

In addition to the above, LD for delay under one Contract shall also be
applicable to the other Contract under the same divisible Contracts as per
cross-fall breach clause i.e. in case of delay under erection Contract, LD will
also be recoverable from the relevant supply Contract and vice-versa. All the
LDs will run concurrently.

Defects Liability

The Contractor warrants that the Works or any part thereof shall be free from
defects in the design, engineering, materials and workmanship of the
Equipment/Materials supplied and of the work executed.

The Defect Liability Period shall be as specified in the SCC. Where any part of
the Works is taken over separately, the Defects Liability Period for that part
shall commence on the date it was taken over.

If during the Defect Liability Period any defect should be found in the design,
engineering, materials and workmanship of the Equipment/Materials supplied
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or of the work executed by the Contractor, the Contractor shall promptly, in
consultation and agreement with the Purchaser regarding appropriate
remedying of the defects, and at its cost, repair, replace or otherwise make
good (as the Contractor shall, at its discretion, determine) such defect as well
as any damage to the Works caused by such defect.

The Contractor shall not be responsible for the repair, replacement or making
good of any defect or of any damage to the Works arising out of or resulting
from any of the following causes:

improper operation or maintenance of the Works by the Purchaser

. operation of the Works outside Specifications provided in the Contract

normal wear and tear
The Contractor’s obligations under this Clause GCC.31 shall not apply to:

any materials that are normally consumed in operation, or have a normal life
shorter than the Defect Liability Period stated herein

. any designs, Specifications or other data designed, supplied or specified by or

on behalf of the Purchaser or any matters for which the Contractor has
disclaimed responsibility herein

any other materials supplied or any other work executed by or on behalf of the
Purchaser, except for the work executed by the Purchaser under GCC.31.9

The Purchaser shall give the Contractor a notice stating the nature of any such
defect together with all available evidence thereof, promptly following the
discovery thereof. The Purchaser shall afford all reasonable opportunity for the
Contractor to inspect any such defect.

The Purchaser shall afford the Contractor all necessary access to the Works
and the Site to enable the Contractor to perform its obligations under this
Clause GCC.31. The Contractor may, with the consent of the Purchaser,
remove from the Site any Equipment/Materials or any part of the Works that
are defective, if the nature of the defect and/or any damage to the Works
caused by the defect is such that repairs cannot be expeditiously carried out at
the Site.

If the repair, replacement or making good is of such a nature that it may affect
the efficiency of the Works or any part thereof, the Purchaser may give to the
Contractor a notice requiring that tests of the defective part of the Works shall
be made by the Contractor immediately upon completion of such remedial
work, whereupon the Contractor shall carry out such tests.

If such part fails the tests, the Contractor shall carry out further repair,

replacement or making good (as the case may be) until that part of the Works
passes such tests. The tests, in character, shall in any case be not inferior to
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what has already been agreed upon by the Purchaser and the Contractor for the
original part of the Works.

If the Contractor fails to commence the work necessary to remedy such defect
or any damage to the Works caused by such defect within a reasonable time
(which shall in no event be considered to be less than fifteen (15) days), the
Purchaser may, following notice to the Contractor, proceed to do such work,
and the reasonable costs incurred by the Purchaser in connection therewith
shall be paid to the Purchaser by the Contractor or may be deducted by the
Purchaser from any money due to the Contractor or claimed under the
Performance Securities.

If the Works or any part thereof cannot be used by reason of such defect and/or
making good of such defect, the Defect Liability Period of the Works or such
part, as the case may be, shall be extended by a period equal to the period
during which the Works or such part cannot be used by the Purchaser because
of any of the aforesaid reasons.

At the end of the Defect Liability Period, the Contractor's liability ceases
except for latent defects. The Contractor 's liability for latent defects warranty
for the Equipment/Materials, including spares, shall be limited to a period of
five (5) years from the end of Defect Liability Period of the respective
Equipment/Materials, including spares. For the purpose of this clause, the
latent defects shall be the defects inherently lying within the material or arising
out of design deficiency which do not manifest themselves during the Defect
Liability Period as defined in this Clause GCC.31, but later.

Except as provided in Clauses GCC.31 and GCC.36, the Contractor shall be
under no liability whatsoever and howsoever arising, and whether under the
Contract or at law, in respect of defects in the Works or any part thereof, the
Equipment/Materials, design or engineering or work executed that appear after
Completion of the Works or any part thereof, except where such defects are
the result of the gross negligence, fraud, criminal or wilful action of the
Contractor.

In addition, the Contractor shall also provide an extended warranty for any
such component of the Works and for the period of time as may be specified in
the SCC. Such obligation shall be in addition to the defect liability specified
under GCC.31.2

Defects Liability Certificate and No-Claim Certificate

When the Defects Liability Period for the Works or any part thereof has
expired and the Contractor has fulfilled all his obligations under the Contract
for defects in the Works or the part, the Purchaser shall issue to the Contractor
a Defects Liability Certificate to that effect within next twenty-eight (28) days.
A No-Claim Certificate should be furnished by the Contractor for contract
closure before the issuance of the final Defects Liability Certificate by the
Purchaser. Such No-claim certificate shall be furnished by the Contractor as
per Annexure: 12 of Section VIIB. The Contractor is expected to complete all
formalities for closure of Contract including their final claims relating to the
Contract. All claims will be deemed to be settled and no further claims of the
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Contractor will be entertained after the furnishing of the No-Claim Certificate
by the Contractor.

Limitations of Liability
Liability after Expiry of Defects Liability Period

Except in case of gross negligence or willful misconduct

The Contractor shall have no liability to the Purchaser for any loss of or
damage to the Purchaser's physical property which occurs after the expiry of
the Defects Liability Period unless caused by Gross Misconduct of the
Contractor provided that this exclusion shall not apply to any obligation of the
Contractor to pay Liquidated Damage to the Purchaser.

. The aggregated liability of the Contractor to the Purchaser under the Contract

shall not exceed the Contract Price provided that this limitation shall not apply
to any obligation of the Contractor to the cost of repairing or replacing the
defective Equipment/Materials or to indemnify the Purchaser with respect to
patent infringement

Mitigation of Loss or Damage
In all cases the party claiming a breach of Contract or a right to be indemnified

in accordance with the Contract shall be obliged to take all reasonable
measures to mitigate the loss or damage which has occurred or may occur.

G. Risk Distribution

Transfer of Ownership

Ownership of the Equipment/Materials (including spare parts) procured from
within/outside the country shall be transferred to the Purchaser when the
Equipment/Materials (including spare parts) are loaded on to the mode of
transport to be used to convey the Equipment/Materials (including spare parts)
from the works to the Site and upon endorsement of the despatch documents in
favour of the Purchaser.

Ownership of the Contractor’s Equipment used by the Contractor and its Sub-
Contractors in connection with the Contract shall remain with the Contractor
or its Sub-contractors.

Ownership of any Equipment/Materials in excess of the requirements for the
Works shall revert to the Contractor upon Completion of the Works or at such
earlier time when the Purchaser and the Contractor agree that the
Equipment/Materials in question are no longer required for the Works,
provided quantity of any Equipment/Materials specifically stipulated in the
Contract shall be the property of the Purchaser whether or not incorporated in
the Works.
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Notwithstanding the transfer of ownership of the Equipment/Materials, the
responsibility for care and custody thereof together with the risk of loss or
damage thereto shall remain with the Contractor pursuant to GCC.35hereof
until Completion of the Works or the part thereof in which such
Equipment/Materials are incorporated.

In case of Contract entered into between the Purchaser and the Contractor as
per GCC.4.5 or where the Purchaser hands over his equipment to the
Contractor for executing the Contract, then the Contractor shall, at the time of
taking delivery of the Equipment through Bill of Lading or other despatch
documents, execute an Indemnity Bond in favour of the Purchaser for keeping
the equipment in safe custody and to utilise the same exclusively for the
purpose of the said Contract. The Indemnity Bond shall be furnished as per
proforma enclosed in Annexure: 9 of Section VIIB. The Purchaser shall also
issue a separate Authorisation Letter to the Contractor to enable him to take
physical delivery of Equipment/ Materials from the Purchaser as per proforma
enclosed in Annexure: 10 of Section VIIB.

Risk and Responsibility

Allocation of Risk and Responsibility

The Risks of loss of damage to physical property and of death and personal
injury which arise in consequence of the performance of the Contract shall be
allocated between the Purchaser and the Contractor as follows

the Purchaser: the Purchaser's Risks as specified in GCC.34.2

. the Contractor : the Contractor's Risks as specified in GCC.34.3

Purchaser's Risks

War and hostilities (whether war be declared or not), invasion, act of foreign
enemies,

revolution, insurrection, military or usurped power or civil war,

use or occupation of the Works or any part thereof by the Purchaser,

. the use or occupation of the Site or any part thereof, for the purposes of the

Contract, or interference, whether temporary or permanent with any right-of-
way, any easement, way leave or right of a similar nature which is inevitable
result of the construction of the Works in accordance with the Contract.

the right of the Purchaser to construct the Works or any part thereof on, over,
under, in or through any land,

damage (other than that resulting from the Contractor's method of
construction) which is the inevitable result of the construction of the Works in
accordance with the Contract,
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a.

GCC.35.3.2.

GCC.354.

. the act, neglect or commission or breach of Contract or of statutory duty of the

Purchaser
Contractor's Risks

The Contractor's Risks are all risks other than those identified as the
Purchaser's Risks.

Care of Works

Contractor's Responsibility for the care of Works

The Contractor shall be responsible for the care of Works from the
Commencement Date until the Risk Transfer Date applicable thereto under
GCC.35.2

Risk Transfer Date

The Risk Transfer Date in relation to the Works is the date of occurrence of
any of the following

the date of issue of the TOC, or

. the date of expiry of the notice of termination when the Contract is terminated

by the Purchaser or the Contractor in accordance with these Conditions

The risk of loss or damage to the Works shall pass from the Contractor to the
Purchaser on the Risk Transfer date applicable thereto.

Making Good Damage
Before risk transfer date

to the extent caused by any one of the Contractor's risks, be made good
forthwith by the Contractor at his own cost, and

. to the extent caused by any of the Purchaser's risks, be made good by the
Contractor at Purchaser's expense if so required by the Purchaser within 30
days after the occurrence of the loss or damage. The price for making good
such loss and damage shall be in all circumstances reasonable and shall be
agreed by the Purchaser and the Contractor or in absence of agreement, shall
be resolved under GCC.6

After risk transfer date
To making good forthwith loss or damage caused by the Contractor prior to
the completion of the Defects Liability period

Till such time the system is not commissioned at specified voltage or taken
over by WBSETCL, its custody and watch and ward shall remain with
Contractor who shall accordingly be required to maintain a skeleton
establishment at Site. In such situation, charges towards insurance cover for
both Contractor as well as Purchaser supplied Equipment /Material for the
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period that would lapse between three(3) months after the readiness for
Commissioning and the actual date of Commissioning/ taking over, shall be
reimbursed to the Contractor, based on his request, against documentary
evidence

Damage to property and injury to persons, accident or injury
to workers

Contractor's liability

Except as provided under GCC.39 the Contractor shall be liable for and shall
indemnify the Purchaser against all losses, expenses and claims in respect
of any loss of or damage to physical property (other than Works), death or
personal injury to the extent caused by :

defective design, material or workmanship of the Contractor, or

negligence or breach of statutory duty of the Contractor, his Sub-contractors or
their respective employees and agents

Purchaser's liability

The Purchaser shall be liable for and shall indemnify the Contractor against all
losses, expenses or claims in respect of loss of or damage to any physical
property (other than Works) to the extent caused by those of the Purchaser's
Risks listed in GCC.34.2 but not otherwise.

Accidents

The Contractor shall be liable for and shall indemnify the Purchaser against all
losses, expenses or claim arising in connection with the death of or injury to
any person employed by the Contractor or his Sub-contractors for the purposes
of the Works.

Insurance

The Contractor at his own cost shall arrange, secure and maintain all
insurances as may be pertinent to the Works and obligatory in terms of law to
protect his interest and interests of the Purchaser against all perils detailed
herein in the type and up to the limit of such insurance as defined herein
together with the underwriter in each case shall be acceptable to the Purchaser.
The identity of insurers and the form of policies shall be subject to the
approval of Purchaser which shall not be unreasonably withheld. However,
irrespective of such acceptance, the responsibility to maintain adequate
insurance coverage at all times during the period of Contract including the
extended period of Contract shall be of Contractor alone.

The Contractor's failure in this regard shall not relieve him of any of his
contractual responsibilities and obligations. The insurance covers to be taken
by the Contractor shall be in the names of the Purchaser, lender and the
Contractor, wherein the beneficiary will be the Purchaser and the lender, and
the Contractor will be the custodian. The Contractor shall, however, be
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authorised to deal directly with the Insurance Company or Companies and
shall be responsible in regard to maintenance of all insurance covers.

The proceeds of insurance shall be reimbursed to the Contractor after the
replacement of the damaged/lost/short supplied items/work are made good to
the satisfaction of the Purchaser.

Any loss or damage to the Equipment/ Materials during transportation,
handling, storage, erection, putting into satisfactory operation and all activities
to be performed till the successful completion of commissioning of the
Equipment shall be to the account of the Contractor. The Contractor shall be
responsible for preference of all claims and make good the damages or loss by
way of repairs and/or replacement of the Equipment/Materials, damaged or
lost. The transfer of title shall not in any way relieve the Contractor of the
above responsibilities during the period of Contract. The Contractor shall
provide the Purchaser with copy of all insurance policies and documents taken
out by him in pursuance of the Contract. Such copies of documents shall be
submitted to the Purchaser immediately after such insurance coverage. The
Contractor shall also inform the Purchaser in writing at least sixty (60) days in
advance regarding the expiry/cancellation and/or change in any of such
documents and ensure revitalization, renewal etc. as may be necessary well in
time at his cost, risk and responsibility.

The perils required to be covered under the insurance shall include, but not be
limited to fire and allied risks, miscellaneous accidents (erection risks),
workman compensation risks, loss or damage in transit, theft, pilferage, riot
and strikes and malicious damages, civil commotion, weather conditions,
accidents of all kinds, terrorist attacks, war risks etc. The scope of such
insurance shall be adequate to cover the replacement/ reinstatement cost of the
Equipment/Materials for all risks up to and including delivery of goods on ex-
works basis and shall also cover transportation and other costs till the
Equipment/ Materials are delivered, erected and installed. Notwithstanding the
extent of insurance cover and the amount of claim available from the
underwriters, the Contractor shall be liable to make good the full replacement/
rectification value of all Equipment/Materials and to ensure their availability
as per project requirements at its cost.

The Contractor shall ensure that for all activities to be performed under the
Contract viz. transportation, storage, erection, testing, commissioning etc. till
the Works are handed over to the Purchaser; the insurance cover shall only be
taken from Indian Insurance Companies.

Change in laws and regulations

If, after the date seven (7) days prior to the last date of bid submission, in
the country where the Site is located, any law, regulation, ordinance, order or
bye-law having the force of law is enacted, promulgated, abrogated or changed
(which shall be deemed to include any change in interpretation or application
by the competent authorities) that subsequently affects the costs and expenses
of the Contractor and/or the Time for Completion, the Contract Price shall be
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correspondingly increased or decreased, and/or the Time for Completion shall
be reasonably adjusted to the extent that the Contractor has thereby been
affected in the performance of any of its obligations under the Contract.
However, these adjustments would be restricted to direct transactions between
the Purchaser and the Contractor and shall also not be applicable on the bought
out items despatched directly by Sub-contractor(s) to Site. Notwithstanding the
foregoing, such additional or reduced costs shall not be separately paid or
credited if the same has already been accounted for in the price adjustment
provisions where applicable, in accordance with Appendix 2 to the Contract
Agreement.

Force Majeure

Force Majeure means any event or circumstance or combination of events and
circumstances including those stated below that wholly or partly prevents or
unavoidably delays the Purchaser or the Contractor in the performance of their
obligation under this Contract, but only if and to the extent that such events or
circumstances are not within the reasonable control, directly or indirectly, of
the affected party and could not have been avoided if the affected party had
taken reasonable care or complied with prudent utility practices.

act of God, including, but not limited to drought, fire and explosion (to the
extent originating from a source external to the Site), earthquake, volcanic
eruption, landslide, flood, cyclone, typhoon, tornado, war embargo, or
exceptionally adverse weather conditions which are in excess of the statistical
measures for the last hundred (100) years, or

any act of war (whether declared or undeclared), invasion, armed conflict or
act of foreign enemy, blockade, embargo;

any event or circumstance of a nature analogous to any of the above.

Delay or non-performance by either party hereto caused by the occurrence of
any event of Force Majeure shall not

constitute a default or breach of the Contract

. subject to GCC.40.2, give rise to any claim for damages or additional cost or

expense occasioned thereby

if and to the extent that such delay or non-performance is caused by the
occurrence of an event of Force Majeure

The Contractor or Purchaser shall not be liable for delay in performing his
obligations resulting from any force majeure cause as referred above

If either party is prevented, hindered or delayed from or in performing any of

its obligations under the Contract by an event of Force Majeure, then it shall
notify the other in writing of the occurrence of such event and the

93




GCC.39.5.

GCC.39.6.

GCC.39.7.

GCC.40.

GCC.40.1.

GCC.40.2.

circumstances thereof within fifteen (15) days after the occurrence of such
event.

The party who has given such notice shall be excused from the performance or
punctual performance of its obligations under the Contract for so long as the
relevant event of Force Majeure continues and to the extent that such party’s
performance is prevented, hindered or delayed. The Time for Completion shall
be extended in accordance with GCC.42.

The party or parties affected by the event of Force Majeure shall use
reasonable efforts to mitigate the effect thereof upon its or their performance
of the Contract and to fulfill its or their obligations under the Contract, but
without prejudice to either party’s right to proceed as per the provisions under
GCC.39.7.

If the performance of the Contract is substantially prevented, hindered or
delayed on account of one or more events of Force Majeure during the
currency of the Contract, the parties will attempt to develop a mutually
satisfactory solution, failing which the dispute shall be resolved in accordance
with GCC.6.

War risks

War risks shall mean any of the following events occurring or existing in or
near India:

war, hostilities or warlike operations (whether a state of war is declared or
not), invasion, act of foreign enemy and civil war

rebellion, revolution, insurrection, mutiny, usurpation of civil or military
government, conspiracy, riot, civil commotion and terrorist acts, and

any explosion or impact of any mine, bomb, shell, grenade or other projectile,
missile, munitions or explosive of war

Notwithstanding anything contained in the Contract, each party to the Contract
shall bear its own costs for any loss or damages as may be incurred on
accounts of war risks with respect to:

destruction of or damage to Works or any part thereof to the extent not taken
over by the Purchaser shall be the Contractor’s risk and for those taken over by
the Purchaser, it shall be the Purchaser’s risk.

injury or loss of life of its personnel
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H. Change in Contract elements

Variations

Changes originating from Purchaser

The Purchaser may, by variation order to the Contractor, at any time before the
Works are taken over, instruct the Contractor to alter, amend, omit, add to or
otherwise vary any part of the Works. The Contractor shall not vary or alter
any of the Works, except in accordance with a variation order from the
Purchaser. The Contractor may, however, at any time propose variations of the
Works to the Purchaser.

The Contractor shall not request for extension of time for completion in case
of variation of quantity during execution for an increase as specified in SCC.

Variation order procedure

Prior to any variation order under GCC.41.1, the Purchaser shall notify the
Contractor of the nature and form of such variation. As soon as possible after
having received such notice, the Contractor shall submit to the Purchaser:

A description of Works, if any, to be performed, its anticipated quantity, the
proposed rate in case of a new item and total adjustment to the Contract Price.
In case of items for which the rates are available in the Contract the extra
quantities shall be executed by the Contractor at the same rates upto the
variation limit provided in the Contract.

. The Contractor's proposals for any necessary modifications to the Program

according to GCC.20 or to any of the Contractor's obligations under the
Contract,

Following the receipt of the Contractor's submission, the Purchaser shall, after
due consultation with the Contractor, decide whether or not the variation shall
be carried out.

If the Purchaser decides that the variation shall be carried out, he shall issue a
variation order clearly identified as such in accordance with the Contractor's
submission or as modified by mutual agreement.

Pending issue of variation order, the Purchaser may require the Contractor to
proceed ahead with the Works to avoid delay in the progress of Works. In such
situations, subject to physical verification, payment shall be made up to sixty
percent (60%) of rates as provided in the Contract, for items for which
separate rates are available beyond prescribed limit of quantity variation as per
the Contract.

In case of new items/ substituted items, up to forty (40%) of amount estimated
by the Purchaser shall be paid to the Contractor subject to reasonableness of
the claim. If the Purchaser and the Contractor are unable to agree to the
adjustment of the Contract Price, the provisions of GCC.41.4 shall apply.
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Disagreement on adjustment of the Contract Price

If the Contractor and the Purchaser are unable to agree on the adjustment of
the Contract price, the adjustment shall be determined in accordance with the
rates specified in the Price Schedules, subject to ceiling in Contract Price
variation as specified in SCC.

If the rates contained in the Price Schedules are not directly applicable to the
specific Works in question, suitable rates shall be established by the Purchaser
reflecting the level of pricing in the Price Schedules.

Where rates are not contained in the said Price Schedule, for the sake of
reaching a reasonable rate in respect of any sort of erection work, the number
of skilled, semi-skilled and unskilled labour and minimum wage rate declared
by the Govt. of West Bengal and/or the rates specified on the latest
PWD/CPWD Schedule, overhead, profit and consumables shall be the basis
for determination of reasonable rate.

For any supply item, reasonable rates shall be reached based on current
purchase rate of identical equipment purchased by WBSETCL. The Contractor
shall also be entitled to be paid:

the cost of any partial execution of the Works rendered useless by any such
variation, and

. The cost of making necessary alterations to Equipment already manufactured
or in the course of manufacture or of any work done that has to be altered in
consequence of such a variation.

The Purchaser shall on this basis determine the rates or prices to enable on
account payment to be included in certificates of payment.

Contractor to Proceed

On receipt of a variation order, the Contractor shall forthwith proceed to carry
out the variation and be bound to these conditions in so doing as if such
variation was stated in the Contract. The Works shall not be delayed pending
the granting of an extension of the Time for Completion or an adjustment to
the Contract Price under GCC.41.4.

Records of costs

In any case where the Contractor is instructed to proceed with a variation prior
to the determination of the adjustment to the Contract Price, keeping in mind
that the adjustment of Contract Price due to this variation shall be guided by
GCC.41.4, the Contractor shall keep the necessary records of the cost of
undertaking the variation and of time expended thereon. Such records shall be
open to inspection/ verification by the Purchaser at all reasonable times.

Quantity variation
WBSETCL, during execution of the Contract, reserves the right to increase or
decrease the quantity of goods and services for the items included in the
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Contract with variation of the total Contract Price as specified in SCC but
without any change in unit price or other terms and conditions. The quantity of
the individual items of goods and services may however vary upto any extent
within the overall ceiling limit of the Contract Price.

Extension of Time for Completion

Delivery and installation of Equipment/Materials as per requirement of work
Program shall be made by the Contractor in accordance with Time Schedule
pursuant to the SCC or within such extended time to which the Contractor
shall be entitled under GCC.42.2.

Reasons for Extension of Time for Completion

The Contractor may seek an extension of the Time for Completion if he is or
will be delayed in completing the Works by any of the following reasons:

extra or additional work ordered in writing under GCC.41

. the delay in completion of Works caused for no fault on the part of the

Contractor due to orders/instructions issued by the Purchaser
Force Majeure as per GCC.39

any default or breach of the Contract by the Purchaser, specifically including
failure to supply the items listed in Appendix 5 to the Contract Agreement, or
any activity, act or omission of any other Contractors employed by the
Purchaser

any changes in laws and regulations as provided in GCC.38
any other matter specifically mentioned in the Contract

The Contractor shall give notice to the Purchaser of his intention to make a
claim for an extension of time within fifteen(15) days of the occurrence of any
of the above cause(s). The notice shall be followed as soon as possible by the
claim with full supporting details.

The Contractor shall demonstrate to the Purchaser's satisfaction that it has used
its best endeavour to avoid or overcome such causes for delay and the parties
will mutually agree upon remedies to mitigate or overcome causes for such
delays.

Notwithstanding the provisions of clause GCC.42.4, the Contractor shall not
be entitled to an extension of time for completion, unless the Contractor, at the
time when circumstances specified in GCC.42.2 arises, has immediately
notified the Purchaser in writing that it may claim such extension as caused by
such circumstances. The Purchaser on receipt of such notice may agree to
extend the Contract completion period as may be reasonable and mutually
agreed but without prejudice to other terms and conditions of the Contract.
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GCC.42.6.

GCC.43.
GCC.43.1.

GCC.43.1.1.

GCC.43.1.2.

GCC.43.1.3.

Earlier Completion:

The Purchaser may require completion of the Works or part thereof earlier
than the Time for Completion, as mutually agreed between the Purchaser and
the Contractor. The earlier completion date so agreed, if not achieved, shall not
be considered for the purpose of levy of Liquidated damages.

Termination
Termination for Purchaser’s Convenience

The Purchaser may at any time terminate the Contract for any reason by giving
the Contractor a notice of termination that refers to this sub-clause GCC.43.1

Upon receipt of the notice of termination under GCC.43.1.1, the Contractor
shall either immediately or upon the date specified in the notice of termination

cease all further work, except for such work as the Purchaser may specify in
the notice of termination for the sole purpose of protecting that part of the
Works already completed, or any work required to leave the Site in a clean and
safe condition

terminate all subcontracts, except those to be assigned to the Purchaser
pursuant to paragraph (d)(ii) of sub-clause GCC.43.1.2

remove all Contractor’s Equipment from the Site, repatriate the Contractor’s
and its Sub-contractors’ personnel from the Site, remove from the Site any
wreckage, rubbish and debris of any kind, and leave the whole of the Site in a
clean and safe condition

In addition, the Contractor, subject to the payment specified in GCC.43.1.3,
shall

deliver to the Purchaser the parts of the Works executed by the Contractor up to
the date of termination

to the extent legally possible, assign to the Purchaser all right, title and benefit
of the Contractor to the Works as at the date of termination, and, as may be
required by the Purchaser, in any subcontracts concluded between the
Contractor and its Sub-contractors

deliver to the Purchaser all non-proprietary drawings, Specifications and other
documents prepared by the Contractor or its Sub-contractors as at the date of
termination in connection with the Works

In the event of termination of the Contract under GCC.43.1.1, the Purchaser
shall pay to the Contractor the following amounts:

the Contract Price, properly attributable to the parts of the Works executed by
the Contractor as of the date of termination




GCC.43.2.

GCC.43.2.1.

GCC.43.2.2.

the costs reasonably incurred by the Contractor in the removal of the
Contractor’s Equipment from the Site and in the repatriation of the
Contractor’s and its Sub-contractors’ personnel

any amounts to be paid by the Contractor to its Sub-contractors in connection
with the termination of any sub-contracts, including any cancellation charges

costs incurred by the Contractor in protecting the Works and leaving the Site
in a clean and safe condition pursuant to paragraph (a) of GCC.43.1.2

the cost of satisfying all other obligations, commitments and claims that the
Contractor may in good faith have undertaken with third parties in connection
with the Contract and that are not covered by paragraphs (a) through (d) above

Termination for Contractor’s default

The Purchaser, without prejudice to any other rights or remedies it may
possess, may terminate the Contract forthwith in the following circumstances
by giving a notice of termination and its reasons thereof to the Contractor,
referring to this GCC.43:

if the Contractor becomes bankrupt or insolvent, has a receiving order issued
against it, compounds with its creditors, or, if the Contractor is a corporation, a
resolution is passed or order is made for its winding up (other than a voluntary
liquidation for the purposes of amalgamation or reconstruction), a receiver is

appointed over any part of its undertaking or assets, or if the Contractor takes
or suffers any other analogous action in consequence of debt

if the Contractor assigns or transfers the Contract or any right or interest
therein in violation of GCC.44

if the Contractor, in the judgement of the Purchaser has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract

For the purpose of this Clause:

"corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process or in Contract execution.

"fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a Contract to the detriment of the
Purchaser and includes collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Purchaser of the benefits of free and open competition.

If the Contractor:

has abandoned or repudiated the Contract




GCC.43.2.3.

GCC.43.2.4.

has without valid reason failed to commence Works promptly

persistently fails to execute the Contract in accordance with the Contract or
persistently neglects to carry out its obligations under the Contract without just
cause

refuses or is unable to provide sufficient materials, services or labour to
execute and complete the Works in the manner specified in the Program
furnished under GCC.20 (at rates of progress that give reasonable assurance to
the Purchaser that the Contractor can attain Completion of the Works by the
Time for Completion as extended.

Then the Purchaser may, without prejudice to any other rights it may possess
under the Contract, give a notice to the Contractor stating the nature of the
default and requiring the Contractor to remedy the same. If the Contractor fails
to remedy or to take steps to remedy the same within fifteen (15) days of its
receipt of such notice, then the Purchaser may terminate the Contract forthwith
by giving a notice of termination to the Contractor that refers to this clause
GCC.43.2.

Upon receipt of the notice of termination under GCC.43.1 or GCC.43.2, the
Contractor shall, either immediately or upon such date as is specified in the
notice of termination

cease all further work, except for such work as the Purchaser may specify in

the notice of termination for the sole purpose of protecting that part of the
Works already executed, or any work required to leave the Site in a clean and
safe condition

terminate all subcontracts, except those to be assigned to the Purchaser
pursuant to paragraph (d) of GCC.43.2.3

deliver to the Purchaser the parts of the Works executed by the Contractor up
to the date of termination

to the extent legally possible, assign to the Purchaser all right, title and benefit
of the Contractor to the Works and to the Equipment/Materials as at the date of
termination, and, as may be required by the Purchaser, in any subcontracts
concluded between the Contractor and its Sub-contractors

deliver to the Purchaser all drawings, Specifications and other documents
prepared by the Contractor or its Sub-contractors as at the date of termination
in connection with the Works

The Purchaser may enter upon the Site, expel the Contractor, and complete the
Works itself or by employing any third party. The Purchaser may, to the
exclusion of any right of the Contractor over the same, take over and use with
the payment of a fair rental rate to the Contractor, with all the maintenance
costs to the account of the Purchaser and with an indemnification by the
Purchaser for all liability including damage or injury to persons arising out of
the Purchaser’s use of such Equipment/Materials, any Contractor’s Equipment
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GCC.43.2.5.

GCC.43.2.6.

GCC.43.2.7.

GCC.43.2.8.

GCC.43.38.

GCC.43.4.

owned by the Contractor and on the Site in connection with the Works for
such reasonable period as the Purchaser considers expedient for the supply and
installation of the Works.

Upon completion of the Works or at such earlier date as the Purchaser thinks
appropriate, the Purchaser shall give notice to the Contractor that such
Contractor’s Equipment will be returned to the Contractor at or near the Site
and shall return such Contractor’s Equipment to the Contractor in accordance
with such notice. The Contractor shall thereafter without delay and at its cost
remove or arrange removal of the same from the Site.

Subject to GCC.43.2.7 the Contractor shall be entitled to be paid the Contract
Price attributable to the Works executed as at the date of termination, the value
of any unused or partially used Equipment/Materials on the Site, and the costs,
if any, incurred in protecting the Works and in leaving the Site in a clean and
safe condition pursuant to paragraph (a) of GCC.43.2.3 Any sums due to the
Purchaser from the Contractor accruing prior to the date of termination shall
be deducted from the amount to be paid to the Contractor under this Contract.

If the Purchaser completes the Works, the cost of completing the Works by the
Purchaser shall be determined.

If the sum that the Contractor is entitled to be paid, pursuant toGCC.43.2.6,
plus the reasonable costs incurred by the Purchaser in completing the Works,
exceeds the Contract Price, the Contractor shall be liable for such excess.

If such excess is greater than the sums due to the Contractor under
GCC.43.2.6, the Contractor shall pay the balance to the Purchaser, and if such
excess is less than the sums due to the Contractor under GCC.43.2.6, the
Purchaser shall pay the balance to the Contractor.

The Purchaser and the Contractor shall agree, in writing, on the computation
described above and the manner in which any sums shall be paid.

No account shall be taken of any increased cost which results from the
Contractor's default or negligence.

In this clause GCC.43, the expression “Works executed” shall include all work
executed, Installation Services provided, any and Equipment/Material acquired
(or subject to a legally binding obligation to purchase) by the Contractor and
used or intended to be used for the purpose of the Works, up to and including
the date of termination.

In this clause GCC.43, in calculating any money due from the Purchaser to the
Contractor, account shall be taken of any sum previously paid by the Purchaser
to the Contractor under the Contract, including any advance payment paid
pursuant to Appendix 1 to the Contract Agreement.




GCC.44.

GCC.44.1.

GCC.44.2.

GCC.44.3

GCC.44.4.

GCC.44.5.

GCC.44.6

GCC.44.7

Right of Way:

Any right of way that may be required for execution of transmission line shall
have to be arranged by the Contractor. Obtaining statutory clearances from
concerned departments and persuasion with the landowners to resolve Right of
Way issues are the responsibility of the Contractor. WBSETCL will provide
necessary assistance in obtaining aforesaid clearances from Government
authorities, if required.

For obtaining clearance for Road, Railway, Power line crossings, PTCC
clearance etc. the Contractor shall be responsible for preparation and
submission of requisite proposals following the standard norms of the
appropriate authorities at appropriate time and follow up with the concerned
department till approval for execution within the scheduled time. However, the
requisite charges to be paid to the Government departments will be paid
directly by WBSETCL at actuals.

Identification and demarcation of defence, airport areas, forest land etc., and
plotting, preparation of proposals with necessary drawings/schedules is the
responsibility of the Contractor. Submission of such proposals to the State
Govt./Central Govt. departments shall be routed through the Controlling
Officer.

Access roads to the work site shall be arranged by the contractor at his cost. All
necessary compensation in this respect shall be borne by the Contractor.

Cost of Right of Way compensation for land, structure, hutment, trees, crops
etc. (except Government forest) as required for arranging corridor and
execution of the line shall be paid by the Contractor. The felling of the trees in
the forest shall be done by the Contractor at his cost. However, the necessary
charges i.r.o forest clearance will be paid by WBSETCL to the concerned
authorities. Cost of making good of road, footpath etc will have to be borne by
the bidder. Successful bidder will prepare necessary documents and liaison
work for obtaining the clearances. Other ROW cost/clearances shall be
borne/obtained by the bidder.

Cost of Right of Way for execution of the line as stated above shall be assessed
by the contractor before quoting price. Such costs shall be loaded in the item of
works covered in the Erection Price Schedule only.

The Contractor shall be responsible for compliance of all contractual liabilities
which includes financial, legal and administrative issues as required in solving
Right of Way during execution of the lines.

Assignment

The Contractor shall not, without the express prior written consent of the
Purchaser assign to any third party the Contract or any part thereof, or any
right, benefit, obligation or interest therein or there under, except that the
Contractor shall be entitled to assign either absolutely or by way of charge any
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monies due and payable to it or that may become due and payable to it under
the Contract.




Section V-Special Conditions of Contract

The following Special Conditions of Contract (SCC), Section-V, shall supplement/amend the
General Conditions of Contract (GCC), Section-1V. Wherever there is a conflict, the
provisions in SCC shall prevail over those in the GCC.

Name of Package . DESIGN, SUPPLY, INSTALLATION, TESTING
& COMMISSIONING OF 132 KV
SWITCHYARD EQUIPMENT AND 33 KV
INDOOR & SWITCHYARD EQUIPMENT AND
ALLIED WORKS ON TURNKEY BASIS,
RELATED TO THE CONSTRUCTION OF
132/33 KV GAS INSULATED SUB-STATION
WITHIN THE PREMISES OF EXISTING SALT
LAKE 132 KV AIS SUB-STATION UNDER
SALT LAKE AREA OFFICE.

Document No. : NIT No. : CE(O&M)-I/SALTLAKE/2026-27/04
Dated 27.08.2026

GCC Clause Ref, If | Data
any

A. Contract Interpretation

Controlling Officer:

The S.E. & Area Manager, Salt Lake Area Office
Mobile: 9434910048
Effect:

The Contract shall be considered to be come into force on
the date of placement of the LoA by WBSETCL to the
Contractor which may be in the form of a fax or a Letter of
Award.
Name of Purchaser:
West Bengal State Electricity Transmission Company Ltd.
Address:  Chief Engineer (O&M)-I

10" Floor, ‘D’ Block, Vidyut Bhavan

Block-DJ, Sector-Il, Salt Lake, Kolkata-700091.
GCC.6.1.3 Adjudicator: The name of Adjudicator will be intimated
later if necessary in case of dispute.

[The Adjudicator shall be appointed by MD, WBSETCL as
may be agreed between both the parties]

GCC.6.2.4 In case two(2) arbitrators do not succeed in appointing a
third arbitrator within thirty (30) days after the latter of the
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two (2) arbitrators has been appointed, the third arbitrator
shall, at the request of either party, be appointed by
President, Institution of Engineers in case of an Indian
Contractor.

GCC.6.2.7

The arbitration proceedings shall be conducted in
accordance with Indian Arbitration and Conciliation Act
1996. In case the Contractor is an Indian Public Sector
Enterprise/Government Department (but not a State Gowt.
Undertaking or Joint Sector Undertaking which is not a
subsidiary of Central Govt. Undertaking), the dispute
arising between the Purchaser and the Contractor shall be
referred for resolution to a Permanent Arbitration
Machinery (PAM) of the Department of Public Enterprises,
Government of India.

The Place for Arbitration shall be: Kolkata, India

B. Subject matter of Contract

GCC8.3.1

Spares not under scope of this procurement except
stipulated in BoQ.

GCC8.3.2

Not Applicable

GCC8.34
To
GCC 8.3.6

Spares not under scope of this procurement except
stipulated in BoQ.

GCC 8.3.8

Not Applicable

GCC 8.3.10

Spares not under scope of this procurement except
stipulated in BoQ.

GCC13.1

The rate of interest to be charged for the Mobilisation
Advance to the Contractors shall be 11 % per annum.

C. Payment

As per “TERMS OF PAYMENT” mentioned in Appendix
1 of Annexure.

Paying Officer:

The AGM (F&A), Corporate Finance Department,
WBSETCL, Vidyut Bhawan, Salt Lake, Kolkata-91.

E. Works Execution

Site Engineer of the work:




To be nominated by the Controlling Officer during
execution of the work.

GCC.20.3

The Contractor shall supply a progress report to the Project
Manager(s) every month, with a copy to the following
officials:

1.The CE, (O&M)-I, WBSETCL

GCC.20.4

Time for Completion of the Works shall be attained as per
following completion schedule from the date of LoA:

12(Twelve) months from the date of placement of LoA.

F. Guarantees and Liabilities

GCC.30.8

Liquidated Damage (LD):

Sum equivalent to quarter percent (0.25%) of the Contract
Price for each week of delay or part thereof which will
elapse between the schedule time for completion and
actual time for completion of the Work. The calculation of
liquidated damages on the part of the Works shall be
regulated as per GCC.30.1. The total recovery against
liquidated damage, however, shall not exceed five percent
(5%) of the Contract Price.

GCC.31.2

1. The Defects Liability period for supply of all
Equipment/Materials/Structures will be 12(twelve) months
from the date of TOC.

2. The Defects Liability period for all Erection related
works will be 12(twelve) months from the date of TOC.

GCC.31.12

Extended warranty for component of the Works

H. Change in Contract Elements

GCC.41.1

For quantity variation up to the limits specified below, there
shall be no change in the unit rates quoted in the Contract.

: + 25% (plus/minus twenty five percent) of total Contract
value;

GCC.414.1

Contract Price variation allowed up to plus/ minus (+/-)
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twenty percent (20%)

ITB.12.8

Price Adjustment is not applicable.

Bid submission

Bid documents as per NIT is to be uploaded.

Detailed NIT

Last date of Bid uploading and time will be as per NIT.

ITB.2.(a)

Uploaded drawings are for tender purpose only.

Price Bid

The tender consists of 02 (two) Price Schedules, 01 (One)
price schedule is relating to Supply of equipment and
materials etc. and 01(one) price schedules are related to
corresponding erection of materials/ equipment and civil
works at the said location. Bidders are advised to
offer their prices for all the 02 (two) price
schedules.

In case any of the price schedule is left blank it will be
considered that the bidder shall execute the total work
as per total price offered for the other price schedules
taken together.

Technical
Specification

All the Technical Specifications are available at the website
of WBSETCL i.e. www.wbsetcl.in. The Bidders are
requested to download the same from the aforesaid website
and the same should be followed.

Technical Specification of the Civil works is uploaded
herewith.

The Contractor shall not be eligible to lodge any claim to
WBSETCL for issuance of Interim Amendment order
unless the value of the Interim Amendment Order comes to
the tune of 3% of the Contract price (Supply and erection)
or more.

However, in case of non-scheduled direct items of supply or
for any other item where the cost is required for issuance of
Tax invoice and e-way bill, Interim Amendment order may
be issued subject to the discretion of WBSETCL, even if
the value is less than the values specified above.

Approved Maker’s
List of WBSETCL

Approved Maker’s List of WBSETCL are available at the
website of WBSETCL i.e. www.whbsetcl.in. The Bidders are
requested to download the same from the aforesaid website
and the same should be followed.



http://www.wbsetcl.in/
http://www.wbsetcl.in/

Drawings of
different Structures
& Foundations

Drawings of different Structures & Foundations are
available at the website of WBSETCL i.e. www.wbsetcl.in.
The Bidders are requested to download the same from the
aforesaid website and this are for Tender purpose only.

Quantity

The quantity as shown in the BoQ is a tentative one. The
same may vary during actual execution and the payment
will be made as per actual execution.



http://www.wbsetcl.in/

